
January 30, 2004 
Supersedes October 15, 2003 

 
BEFORE SUBMITTING YOUR BID 

 
1. Use pen and ink to complete the Bid. 
 
2. Have you signed and completed the Contract Agreement, Offer & Award Forms? 
 
3. As a minimum, the Bidder will submit a Bid Package consisting of the Notice to 

Contractors, the completed Acknowledgement of Bid Amendments & Submission of 
Bid Bond Validation Number form, the completed Schedule of Items, 2 copies of the 
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any 
other Certifications or Bid Requirements listed in the Bid Book. 

 
4. Have you included prices for all Bid Items?  (“Zero is not considered a bid price.”) 
 
5. Have you included a bid guarantee?  Acceptable forms are: 
 

A. Bid Bond on the Department’s prescribed form for 5% of the Bid Amount.  
(Or forms that do not contain any significant variations from the Department’s 
forms as solely determined by the Department.) 

 
B. Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money 

Order or Negotiable Certificate of Deposit in the amount stated in the Notice to 
Contractors. 

 
6. If the written Bid is to be sent, Federal Express overnight delivery is suggested as the 

package is delivered directly to the DOT Headquarters Building in Augusta.  Other 
means, such as U.S. Postal Services’ Express Mail has proven not to be reliable. 

 
 
AND FOR FEDERAL AID PROJECTS 
 
 
7. Have you included your DBE Utilization commitment in the proper amounts and 

signed the DBE Certification? 
 
If you need further information regarding Bid preparation, call the DOT Contracts Section 
at (207)624-3410. 
 
For complete specifications regarding bidding requirements, refer to Section 102 of the 
Maine Department of Transportation, Standard Specifications, Revision December 2002. 
 
 
 
 



January 30, 2004 
Supercedes February 11, 2003 
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NOTICE 
 
The Maine Department of Transportation is attempting to improve the way Bid 
Amendments/Addendums are handled, and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain a planholders list.   
 
Prospective bidders, subcontractors or suppliers who wish to download a copy of the 
bid package and receive a courtesy notification of project specific bid amendments, 
must provide an email address to Diane Barnes at the MDOT Contracts mailbox at:  
MDOT.contracts@maine.gov.  Each bid package will require a separate request.   
 
Additionally, interested parties will be responsible for reviewing and retrieving the Bid 
Amendments from our web site, and acknowledging receipt and incorporating those 
Bid Amendments in their bids  using the Acknowledgement of Bid Amendment Form.  
 
The downloading of bid packages from the MDOT website is not the same as providing an 
electronic bid to the Department.  Electronic bids must be submitted via 
http://www.BIDX.com.  For information on electronic bidding contract Rebecca Pooler at 
rebecca.pooler@maine.gov.  

mailto:MDOT.contracts@maine.gov
http://www.bidx.com/
mailto:rebecca.pooler@maine.gov


NOTICE 
 

For security and other reasons, all Bid Packages which are 
mailed, shall be provided in double (one envelope inside the 
other) envelopes. The Inner Envelope shall have the following 
information provided on it: 
 
 Bid Enclosed - Do Not Open 
 PIN: 
 Town: 
 Date of Bid Opening: 

Name of Contractor with mailing address and telephone 
number: 

 
In Addition to the usual address information, the Outer Envelope 
should have written or typed on it: 
 
 Double Envelope: Bid Enclosed 
 PIN: 
 Town: 
 Date of Bid Opening: 
 Name of Contractor: 

This should not be much of a change for those of you who 
use Federal Express or similar services. 

 
Hand-carried Bids may be in one envelope as before, and should 
be marked with the following infrormation: 
 
 Bid Enclosed: Do Not Open 
 PIN: 
 Town: 
 Name of Contractor: 

October 16, 2001 



 
 

STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
Bid Guaranty-Bid Bond Form 

 
KNOW ALL MEN BY THESE PRESENTS THAT        
 
    , of the City/Town of    and State of   
 
as Principal, and                 as Surety, a 
 
Corporation duly organized under the laws of the State of               and having a usual place of 
 
Business in       and hereby held and firmly bound unto the Treasurer of 
 
the State of Maine in the sum of                     ,for payment which Principal and Surety bind 
 
themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.    
 
 
The condition of this obligation is that the Principal has submitted to the Maine Department of       
 
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a       
 
part herein, to enter into a written contract for the construction of       
 
             
 
       and if the Department shall accept said bid  
 
and the Principal shall execute and deliver a contract in the form attached hereto (properly  
 
completed in accordance with said bid) and shall furnish bonds for this faithful performance of  
 
said contract, and for the payment of all persons performing labor or furnishing material in  
 
connection therewith, and shall in all other respects perform the agreement created by the  
 
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full  
 
force, and effect. 
 
    Signed and sealed this  day of    20  
 
WITNESS:      PRINCIPAL: 
 
       By      
 
       By:      
 
       By:      
 
WITNESS      SURETY: 
       By      
 
       By:      
 
       Name of Local Agency:        



NOTICE 
 

Bidders: 
 
Please use the attached “Request for Information” form when 
faxing questions and comments concerning specific Contracts 
that have been Advertised for Bid. Include additional numbered 
pages as required. 



State of Maine 
Department of Transportation 

 

REQUEST FOR INFORMATION 
   Date _______________     Time __________ 
 
Information Requested:                PIN:  __________  Town(s):  _________________________ 

____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
Request by:  _______________________________  Phone: (______)_____________________ 
Bid Date:  _________________________________  Fax:  (_____)________________________ 
Complete top portion of form and transmit to the number listed in the Notice to Contractors  

RFI No: ________   RFI received: __________________________________________ 

Response:____________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
    

  Response By:________________________________  Date: __________________ 



INSTRUCTIONS FOR PREPARING THE 
CONTRACTOR’S DISADVANTAGED BUSINESS 

ENTERPRISE UTILIZATION PLAN 
 
The Contractor Shall: 
 

1. Submit a completed Contractor’s Disadvantaged Business 
Enterprise Utilization Plan to the Contract’s Engineer by 4:30 
P.M. on the Bid day. 

 
2. Extend equal opportunity to MDOT certified DBE firms (as 

listed in MDOT’s DBE Directory of Certified Businesses) in the 
selection and utilization of Subcontractors and Suppliers. 

 
SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM: 
 
Insert Contractor name, the name of the person(s) preparing the form, and 
that person(s) telephone and fax number. 
 
Provide total Bid price, Federal Project Identification Number, and 
location of the Project work. 
 
In the columns, name each DBE firm to be used, provide the Unit or Item 
cost of the Work/Product to be provided by the DBE firm, give a brief 
description of the Work, and the dollar value of the Work. 
 
If no DBE firm is to be utilized, the Contractor must document the 
reason(s) why no DBE firms are being used. Specific supporting evidence 
of good faith efforts taken by Contractors to solicit DBE Bidders must be 
attached. This evidence, as a minimum, includes phone logs, e-mail 
and/or mail DBE solicitation records, and the documented results of these 
solicitations. 



NOTICE 
Disadvantaged Business Enterprise Proposed Utilization 

 
The Apparent Low Bidder must submit the Disadvantaged 
Business Enterprise Proposed Utilization form by close of 
Business (4:30 P.M.) on Bid day. 
 
The Contractor’s Disadvantaged Business Enterprise Proposed 
Utilization Plan form contains additional information that is 
required by USDOT. 
 
The Contractor’s Disadvantaged Business Enterprise Proposed 
Utilization Plan form must be used. 
 
A copy of the new Contractor’s Disadvantaged Business 
Enterprise Proposed Utilization Plan and instructions for 
completing it are attached. 
 
Note: Questions about DBE firms, or to obtain a printed copy of 
the DBE Directory, contact Equal Opportunity at (207) 624-3066. 
 
MDOTs DBE Directory of Certified firms can also be obtained at 
http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm 
 

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm


CONTRACTOR’S DISADVANTAGED BUSINESS ENTERPRISE 
PROPOSED UTILIZATION PLAN 

 
Low Bidder shall furnish completed form to Contracts Section by 4:30 P.M. on Bid Opening day. 

 
 

TO:   MDOT Contracts Section   Contractor: ______________________________ 
 16 State House Station,   Prepared by: _____________________________ 
 Augusta, Me 04333-0016 
 or      Telephone: _____________ Fax: ____________ 
 Fax: 207-624-3431 
 
BID PRICE: $____________FEDERAL PROJECT #____________LOCATION: _____________ 
 

TOTAL DBE PARTICIPATION AS A PERCENT OF TOTAL BID PRICE = _______% 
 
 

DBE Firm* Unit/Item Cost Unit # Description of work & 
Item Number 

Actual $ 
Value 

     
     
     
     
     
     
     
     
     

     
                                                                                       Total >  

 
If no DBE firm(s) are used, bidder must document efforts made to secure DBE participation and attach 
supporting evidence of this effort: 
__________________________________________________________________________________________
_________________________________________________________________________________________. 
 
Examples:  Bidder relies wholly upon low quote subcontractor section, DBE firm(s) were not low quote.  
No DBE firms bid. 
 

*Only DBE firms certified by MDOT prior to bidding can be utilized by Contractor for DBE credit. 
Directory of certified DBEs is available on MDOT’s website: www.state.me.us/mdot 

 
 
Equal Opportunity Use: 
 
Plan received ___/___/___ Verified by: ____________________ Action: ____________________ 
 
 



 

 

MAINE DEPARTMENT OF 
TRANSPORTATION 

 
Certified Disadvantaged and Women Business Enterprise 
 
 
 
 DBE DIRECTORY - MINORITY OWNED 
 
 WBE DIRECTORY - WOMEN OWNED 
 
 
  
 
 WEBSITE FOR DIRECTORY CAN BE FOUND AT: 
http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm 
 
 

It is the responsibility of the Contractor to access the 
DBE Directory at this site in order to have the most 
current listings. 

 

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm




Lewiston 
8818.00 / 10253.00 

  March 17, 2004 
Supercedes October 29, 2003 

Page 1 of 1 

 
SPECIAL PROVISION 102.7.3 

ACKNOWLEDGMENT OF BID AMENDMENTS 
&  

SUBMISSION OF BID BOND VALIDATION NUMBER (IF APPLICABLE) 
 
With this form, the Bidder acknowledges its responsibility to check for all 

Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php 
It is the responsibility of the Bidder to determine if there are Amendments to the Project, to 
download them, to incorporate them into their Bid Package, and to reference the Amendment 
number and the date on the form below. The Maine DOT will not post Bid Amendments any 
later than noon the day before Bid opening without individually notifying all the planholders. 

 
 

Amendment Number Date 
  
  
  
  
  
  
  
  
  
  

 
 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package.   
 
 
 
 
 

 
                         CONTRACTOR 
 
          ____         ________________ __ 
   Date     Signature of authorized representative            
 
          _____________________________    
                                 (Name and Title Printed) 



                       MAINE DEPARTMENT OF TRANSPORTATION

                                   BID

       DATE OF OPENING :                           CALL ORDER :

                        CONTRACT ID : 008818.00

                                PROJECTS
                        ------------------------------

                               STP-8818(00)X
                               STP-1025(30)X

               COUNTY : ANDROSCOGGIN



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           1
                                                               DATE:      040528

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 008818.00         PROJECT(S): STP-8818(00)X
                                            STP-1025(30)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

 SECTION 0001  HIGHWAY ITEMS

 -------------------------------------------------------------------------------
      |201.23 REMOVING SINGLE   |               |          |     |          |
  0010|TREE TOP ONLY            |          7.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |201.24 REMOVING STUMP    |               |          |     |          |
  0020|                         |          7.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |202.15 REMOVING MANHOLE  |               |          |     |          |
  0030|OR CATCH BASIN           |         22.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |202.202 REMOVING         |               |          |     |          |
  0040|PAVEMENT SURFACE         |       8610.000|          |     |          |
      |                         |M2             |          |     |          |

 -------------------------------------------------------------------------------
      |203.20 COMMON EXCAVATION |               |          |     |          |
  0050|                         |       7800.000|          |     |          |
      |                         |M3             |          |     |          |

 -------------------------------------------------------------------------------
      |203.2312 HEALTH AND      |               |          |     |          |
  0060|SAFETY PLAN              |LUMP           |LUMP      |     |          |
      |                         |               |          |     |          |

 -------------------------------------------------------------------------------
      |203.2333 DISPOSAL OF     |               |          |     |          |
  0070|SPECIAL EXCAVATION       |         50.000|          |     |          |
      |                         |MG             |          |     |          |

 -------------------------------------------------------------------------------
      |203.25 GRANULAR BORROW   |               |          |     |          |
  0080|                         |        115.000|          |     |          |
      |                         |M3             |          |     |          |

 -------------------------------------------------------------------------------
      |206.061 STRUCTURAL EARTH |               |          |     |          |
  0090|EXCAVATION - DRAINAGE    |        790.000|          |     |          |
      |AND MINOR STRUCTURES,    |M3             |          |     |          |
      |BELOW GRADE              |               |          |     |          |

 -------------------------------------------------------------------------------



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           2
                                                               DATE:      040528

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 008818.00         PROJECT(S): STP-8818(00)X
                                            STP-1025(30)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |304.10 AGGREGATE SUBBASE |               |          |     |          |
  0100|COURSE - GRAVEL          |       6670.000|          |     |          |
      |                         |M3             |          |     |          |

 -------------------------------------------------------------------------------
      |310.25 PLANT MIX         |               |          |     |          |
  0110|RECYCLED ASPHALT         |       3950.000|          |     |          |
      |PAVEMENT - 125 MM DEPTH  |M2             |          |     |          |
      |                         |               |          |     |          |

 -------------------------------------------------------------------------------
      |403.207 HOT MIX ASPHALT  |               |          |     |          |
  0120|19.0 MM NOMINAL MAX SIZE |       1550.000|          |     |          |
      |                         |MG             |          |     |          |

 -------------------------------------------------------------------------------
      |403.208 HOT MIX ASPHALT  |               |          |     |          |
  0130|12.5 MM, SURFACE         |        880.000|          |     |          |
      |                         |MG             |          |     |          |

 -------------------------------------------------------------------------------
      |403.209 HOT MIX ASPHALT  |               |          |     |          |
  0140|9.5 MM(SIDEWALKS,DRIVES, |        435.000|          |     |          |
      |INCIDENTAL )             |MG             |          |     |          |

 -------------------------------------------------------------------------------
      |403.210 HOT MIX ASPHALT  |               |          |     |          |
  0150|9.5 MM NOMINAL MAX SIZE  |        660.000|          |     |          |
      |                         |MG             |          |     |          |

 -------------------------------------------------------------------------------
      |403.211 HOT MIX ASPHALT  |               |          |     |          |
  0160|(SHIM)                   |         34.000|          |     |          |
      |                         |MG             |          |     |          |

 -------------------------------------------------------------------------------
      |409.15 BITUMINOUS TACK   |               |          |     |          |
  0170|COAT APPLIED             |       3300.000|          |     |          |
      |                         |L              |          |     |          |

 -------------------------------------------------------------------------------
      |603.159 300 MM CULVERT   |               |          |     |          |
  0180|PIPE OPTION III          |         68.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |603.169 375 MM CULVERT   |               |          |     |          |
  0190|PIPE OPTION III          |        100.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           3
                                                               DATE:      040528

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 008818.00         PROJECT(S): STP-8818(00)X
                                            STP-1025(30)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |603.179 450 MM CULVERT   |               |          |     |          |
  0200|PIPE OPTION III          |        119.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |603.189 525 MM CULVERT   |               |          |     |          |
  0210|PIPE OPTION III          |         25.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |603.199 600 MM CULVERT   |               |          |     |          |
  0220|PIPE OPTION III          |        109.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |604.072 CATCH BASIN TYPE |               |          |     |          |
  0230|A1-C                     |         34.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |604.09 CATCH BASIN TYPE  |               |          |     |          |
  0240|B1                       |          1.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |604.092 CATCH BASIN TYPE |               |          |     |          |
  0250|B1-C                     |          3.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |604.096 1500 MM CATCH    |               |          |     |          |
  0260|BASIN TYPE B1-C          |          5.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |604.15 MANHOLE           |               |          |     |          |
  0270|                         |          3.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |605.09 150 MM UNDERDRAIN |               |          |     |          |
  0280|TYPE B                   |        266.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |605.11 300 MM UNDERDRAIN |               |          |     |          |
  0290|TYPE C                   |        598.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |605.12 375 MM UNDERDRAIN |               |          |     |          |
  0300|TYPE C                   |         58.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           4
                                                               DATE:      040528

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 008818.00         PROJECT(S): STP-8818(00)X
                                            STP-1025(30)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |605.13 450 MM UNDERDRAIN |               |          |     |          |
  0310|TYPE C                   |        321.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |605.14 525 MM UNDERDRAIN |               |          |     |          |
  0320|TYPE C                   |         13.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |607.24 REMOVE AND RESET  |               |          |     |          |
  0330|FENCE                    |         43.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |609.11 VERTICAL CURB     |               |          |     |          |
  0340|TYPE 1                   |        760.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |609.12 VERTICAL CURB     |               |          |     |          |
  0350|TYPE 1 - CIRCULAR        |         90.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |609.234 TERMINAL CURB    |               |          |     |          |
  0360|TYPE 1 - 1.2 METER       |         38.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |609.237 TERMINAL CURB    |               |          |     |          |
  0370|TYPE 1 - 2.1 METER       |         99.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |609.31 CURB TYPE 3       |               |          |     |          |
  0380|                         |         32.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |609.38 RESET CURB TYPE 1 |               |          |     |          |
  0390|                         |        274.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |610.18 STONE DITCH       |               |          |     |          |
  0400|PROTECTION               |         10.000|          |     |          |
      |                         |M3             |          |     |          |

 -------------------------------------------------------------------------------
      |615.07 LOAM              |               |          |     |          |
  0410|                         |        235.000|          |     |          |
      |                         |M3             |          |     |          |

 -------------------------------------------------------------------------------



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           5
                                                               DATE:      040528

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 008818.00         PROJECT(S): STP-8818(00)X
                                            STP-1025(30)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |616.08 SODDING           |               |          |     |          |
  0420|                         |        635.000|          |     |          |
      |                         |M2             |          |     |          |

 -------------------------------------------------------------------------------
      |618.1301 SEEDING METHOD  |               |          |     |          |
  0430|NUMBER 1 - PLAN QUANTITY |         14.000|          |     |          |
      |                         |UN             |          |     |          |

 -------------------------------------------------------------------------------
      |619.1201 MULCH - PLAN    |               |          |     |          |
  0440|QUANTITY                 |         19.000|          |     |          |
      |                         |UN             |          |     |          |

 -------------------------------------------------------------------------------
      |621.158 FLOWERING CRAB   |               |          |     |          |
  0450|(50 MM - 65 MM CALIPER)  |         19.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |621.201 MEDIUM DECIDUOUS |               |          |     |          |
  0460|TREE (50 MM - 65 MM      |         29.000|          |     |          |
      |CALIPER) GROUP A         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |621.273 LARGE DECIDUOUS  |               |          |     |          |
  0470|TREE (50 MM - 65 MM      |         43.000|          |     |          |
      |CALIPER) GROUP A         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |621.511 DECIDUOUS SHRUBS |               |          |     |          |
  0480|(450MM - 600MM) GROUP A  |         18.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |621.54 DECIDUOUS SHRUBS  |               |          |     |          |
  0490|(450 MM - 600 MM) GROUP  |         12.000|          |     |          |
      |A                        |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |621.80 ESTABLISHMENT     |               |          |     |          |
  0500|PERIOD                   |LUMP           |LUMP      |     |          |
      |                         |               |          |     |          |

 -------------------------------------------------------------------------------
      |626.11 PRECAST CONCRETE  |               |          |     |          |
  0510|JUNCTION BOX:___         |          8.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |626.22 NON-METALLIC      |               |          |     |          |
  0520|CONDUIT                  |        178.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           6
                                                               DATE:      040528

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 008818.00         PROJECT(S): STP-8818(00)X
                                            STP-1025(30)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |626.331 900 MM           |               |          |     |          |
  0530|FOUNDATION               |          8.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |626.35 CONTROLLER        |               |          |     |          |
  0540|CABINET FOUNDATION       |          2.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |627.407 REFLECTORIZED    |               |          |     |          |
  0550|PLASTIC WHITE OR YELLOW  |         50.000|          |     |          |
      |PAVEMENT MARKING         |M2             |          |     |          |

 -------------------------------------------------------------------------------
      |627.711 WHITE OR YELLOW  |               |          |     |          |
  0560|PAINTED PAVEMENT MARKING |       4050.000|          |     |          |
      |LINE (PLAN QUANTITY )    |M              |          |     |          |

 -------------------------------------------------------------------------------
      |627.75 WHITE OR YELLOW   |               |          |     |          |
  0570|PAVEMENT AND CURB        |         65.000|          |     |          |
      |MARKING                  |M2             |          |     |          |

 -------------------------------------------------------------------------------
      |627.76 TEMPORARY         |               |          |     |          |
  0580|PAVEMENT MARKING LINE,   |LUMP           |LUMP      |     |          |
      |WHITE OR YELLOW          |               |          |     |          |

 -------------------------------------------------------------------------------
      |629.05 HAND LABOR,       |               |          |     |          |
  0590|STRAIGHT TIME            |         24.000|          |     |          |
      |                         |HR             |          |     |          |

 -------------------------------------------------------------------------------
      |631.12 ALL PURPOSE       |               |          |     |          |
  0600|EXCAVATOR (INCLUDING     |          5.000|          |     |          |
      |OPERATOR)                |HR             |          |     |          |

 -------------------------------------------------------------------------------
      |631.172 TRUCK - LARGE    |               |          |     |          |
  0610|(INCLUDING OPERATOR)     |          5.000|          |     |          |
      |                         |HR             |          |     |          |

 -------------------------------------------------------------------------------
      |637.071 DUST CONTROL     |               |          |     |          |
  0620|                         |LUMP           |LUMP      |     |          |
      |                         |               |          |     |          |

 -------------------------------------------------------------------------------



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           7
                                                               DATE:      040528

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 008818.00         PROJECT(S): STP-8818(00)X
                                            STP-1025(30)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |643.71 TRAFFIC SIGNAL    |               |          |     |          |
  0630|MODIFICATION  Chestnut   |LUMP           |LUMP      |     |          |
      |and Canal                |               |          |     |          |

 -------------------------------------------------------------------------------
      |643.80 TRAFFIC SIGNALS   |               |          |     |          |
  0640|AT  Lincoln and Cedar    |LUMP           |LUMP      |     |          |
      |Streets                  |               |          |     |          |

 -------------------------------------------------------------------------------
      |643.80 TRAFFIC SIGNALS   |               |          |     |          |
  0650|AT  Lincoln and Chestnut |LUMP           |LUMP      |     |          |
      |Stret                    |               |          |     |          |

 -------------------------------------------------------------------------------
      |643.86 TRAFFIC SIGNAL    |               |          |     |          |
  0660|LOOP DETECTORS           |         13.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |643.90 INTERCONNECT WIRE |               |          |     |          |
  0670|BETWEEN  Main St and     |LUMP           |LUMP      |     |          |
      |Canal St                 |               |          |     |          |

 -------------------------------------------------------------------------------
      |645.292 REGULATORY,      |               |          |     |          |
  0680|WARNING, CONFIRMATION    |          8.000|          |     |          |
      |AND ROUTE MARKER         |M2             |          |     |          |
      |ASSEMBLY SIGNS TYPE II   |               |          |     |          |

 -------------------------------------------------------------------------------
      |652.31 TYPE I BARRICADE  |               |          |     |          |
  0690|                         |         30.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |652.311 TYPE II          |               |          |     |          |
  0700|BARRICADE                |         30.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |652.312 TYPE III         |               |          |     |          |
  0710|BARRICADE                |          7.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |652.33 DRUM              |               |          |     |          |
  0720|                         |         75.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |652.34 CONE              |               |          |     |          |
  0730|                         |        100.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           8
                                                               DATE:      040528

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 008818.00         PROJECT(S): STP-8818(00)X
                                            STP-1025(30)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |652.35 CONSTRUCTION      |               |          |     |          |
  0740|SIGNS                    |        100.000|          |     |          |
      |                         |M2             |          |     |          |

 -------------------------------------------------------------------------------
      |652.361 MAINTENANCE OF   |               |          |     |          |
  0750|TRAFFIC CONTROL DEVICES  |LUMP           |LUMP      |     |          |
      |                         |               |          |     |          |

 -------------------------------------------------------------------------------
      |652.38 FLAGGER           |               |          |     |          |
  0760|                         |       2200.000|          |     |          |
      |                         |HR             |          |     |          |

 -------------------------------------------------------------------------------
      |656.75 TEMPORARY SOIL    |               |          |     |          |
  0770|EROSION AND WATER        |LUMP           |LUMP      |     |          |
      |POLLUTION CONTROL        |               |          |     |          |

 -------------------------------------------------------------------------------
      |657.24 SEEDING PITS      |               |          |     |          |
  0780|                         |         37.000|          |     |          |
      |                         |UN             |          |     |          |

 -------------------------------------------------------------------------------
      |659.10 MOBILIZATION      |               |          |     |          |
  0790|                         |LUMP           |LUMP      |     |          |
      |                         |               |          |     |          |

 -------------------------------------------------------------------------------
      |660.21 ON-THE-JOB        |               |          |     |          |
  0800|TRAINING (BID)           |       1000.000|          |     |          |
      |                         |HR             |          |     |          |

 -------------------------------------------------------------------------------
      |                                         |

      | SECTION 0001 TOTAL                      |                           .
-------------------------------------------------------------------------------

 SECTION 0002  ALTERNATE BID ITEMS

 -------------------------------------------------------------------------------
      |304.09 AGGREGATE BASE    |               |          |     |          |
  0810|COURSE - CRUSHED         |         18.000|          |     |          |
      |                         |M3             |          |     |          |

 -------------------------------------------------------------------------------



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           9
                                                               DATE:      040528

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 008818.00         PROJECT(S): STP-8818(00)X
                                            STP-1025(30)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |608.01 PORTLAND CEMENT   |               |          |     |          |
  0820|CONCRETE SLAB ON GRADE   |         33.000|          |     |          |
      |UNDER INTERLOCKING       |M3             |          |     |          |
      |CONCRETE PAVERS          |               |          |     |          |

 -------------------------------------------------------------------------------
      |608.08 REINFORCED        |               |          |     |          |
  0830|CONCRETE SIDEWALK        |       2119.000|          |     |          |
      |                         |M2             |          |     |          |

 -------------------------------------------------------------------------------
      |608.241 INTERLOCKING     |               |          |     |          |
  0840|CONCRETE PAVER PAVING    |        352.000|          |     |          |
      |                         |M2             |          |     |          |

 -------------------------------------------------------------------------------
      |608.242 INTERLOCKING     |               |          |     |          |
  0850|CONCRETE PAVER CROSSWALK |        364.000|          |     |          |
      |                         |M2             |          |     |          |

 -------------------------------------------------------------------------------
      |608.28 GRANITE PAVERS    |               |          |     |          |
  0860|WITH SAND BASE           |        180.000|          |     |          |
      |                         |M2             |          |     |          |

 -------------------------------------------------------------------------------
      |608.46 REGRADING         |               |          |     |          |
  0870|SIDEWALK                 |          6.000|          |     |          |
      |                         |M2             |          |     |          |

 -------------------------------------------------------------------------------
      |609.11 VERTICAL CURB     |               |          |     |          |
  0880|TYPE 1                   |        324.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |609.34 CURB TYPE 5       |               |          |     |          |
  0890|                         |         43.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |609.35 CURB TYPE 5 -     |               |          |     |          |
  0900|CIRCULAR                 |         10.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |609.38 RESET CURB TYPE 1 |               |          |     |          |
  0910|                         |          2.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:          10
                                                               DATE:      040528

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 008818.00         PROJECT(S): STP-8818(00)X
                                            STP-1025(30)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |626.11 PRECAST CONCRETE  |               |          |     |          |
  0920|JUNCTION BOX:___         |          3.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |626.21 METALLIC CONDUIT  |               |          |     |          |
  0930|                         |        100.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |626.22 NON-METALLIC      |               |          |     |          |
  0940|CONDUIT                  |       1000.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |626.32 600 MM FOUNDATION |               |          |     |          |
  0950|                         |         34.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |627.4071 REFLECTORIZING  |               |          |     |          |
  0960|PLASTIC, WHITE OR YELLOW |        324.000|          |     |          |
      |PAVE MARKING             |M              |          |     |          |

 -------------------------------------------------------------------------------
      |634.311 #1 AWG THHN      |               |          |     |          |
  0970|COPPER WIRE              |       1000.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |634.312 #2 AWG THHN      |               |          |     |          |
  0980|COPPER WIRE              |       2000.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |634.313 #4 AWG THHN      |               |          |     |          |
  0990|COPPER WIRE              |       1000.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |634.314 #6 AWG THHN      |               |          |     |          |
  1000|COPPER WIRE              |       1000.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |634.315 #8 AWG THHN      |               |          |     |          |
  1010|COPPER WIRE              |       2000.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |634.316 #10 AWG THHN     |               |          |     |          |
  1020|COPPER WIRE              |       2000.000|          |     |          |
      |                         |M              |          |     |          |

 -------------------------------------------------------------------------------
      |                                         |                           |
      | SECTION 0002 TOTAL                      |                           |



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:          11
                                                               DATE:      040528

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 008818.00         PROJECT(S): STP-8818(00)X
                                            STP-1025(30)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
-------------------------------------------------------------------------------
      |                                         |                           |
      | TOTAL BID                               |                           |

 -------------------------------------------------------------------------------





 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                  
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No.’s 8818.00 / 10253.00 
 for Highway Improvements and Highway Resurfacing in the city of Lewiston, 
County of Androscoggin, Maine.  The Work includes construction, maintenance 
during construction, warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
 June 4, 2005  Further, the Department may deduct from moneys otherwise due the 
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
 
 
 
 

C. Price. 



 

 
The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is 
 
Section 0001 $______________________________________________    _ 
 
Section 0002 $_________________________________________________  
 
                                                                   
Performance Bond and Payment Bond each being 100% of the amount awarded under 
this Contract (see award amount in Section G below). 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 

F.     Offer. 
 



 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of:  

 
  PINS. 8818.00 / 10253.00  -  Highway Improvements and Highway Resurfacing –  

 in the city of Lewiston , 
State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work on the date specified in the Engineer’s “Notice to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision 
of  December 2002 and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
by 4:30pm on the day of bid opening to the Contracts Engineer.   

  



 

Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 

 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
G. Award.   
 

Your offer is hereby accepted for (see checked boxes): 
 
Section 0001  
Section 0002  
 
Contract Amount: ____________________________________ 
 
This award consummates the Contract, and the documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David A. Cole, Commissioner 
 
       
          Witness 
 
 
 



 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                  
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No.’s 8818.00 / 10253.00 
 for Highway Improvements and Highway Resurfacing in the city of Lewiston, 
County of Androscoggin, Maine.  The Work includes construction, maintenance 
during construction, warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
 June 4, 2005  Further, the Department may deduct from moneys otherwise due the 
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
 
 
 
 

C. Price. 



 

 
The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is 
 
Section 0001 $______________________________________________    _ 
 
Section 0002 $_________________________________________________  
 
                                                                   
Performance Bond and Payment Bond each being 100% of the amount awarded under 
this Contract (see award amount in Section G below). 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 

F.     Offer. 
 



 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of:  

 
  PINS. 8818.00 / 10253.00  -  Highway Improvements and Highway Resurfacing –  

 in the city of Lewiston , 
State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work on the date specified in the Engineer’s “Notice to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision 
of  December 2002 and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
by 4:30pm on the day of bid opening to the Contracts Engineer.   

  



 

Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 

 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
G. Award.   
 

Your offer is hereby accepted for (see checked boxes): 
 
Section 0001  
Section 0002  
 
Contract Amount: ____________________________________ 
 
This award consummates the Contract, and the documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David A. Cole, Commissioner 
 
       
          Witness 
 
 
 



 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
_________(Name of the firm bidding the job)__________________                                                                        
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)     _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No. ____1224.00    
________________________________________________________________ , for 
the ________Hot Mix Asphalt Overlay       in the 
town/city of ________West Eastport                                 , County of  
______Washington      , Maine.  The Work includes construction, maintenance during 
construction, warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
____November 15, 2003.  Further, the Department may deduct from moneys otherwise 
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
 
 
 



 

C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ____(Place bid here in alphabetical form such as One Hundred and 
Two dollars and 10 cents) ________________________________                                                               
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002, 
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract 
Bonds.   It is agreed and understood that this Contract will be governed by the 
documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 
 
 
 
 
 

F.     Offer. 



 

 
The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications, Revision of December 2002, Standard Details Revision of December 
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and 
Contract Bonds contained herein for construction of:  

 
 ________PIN  1234.00  West Eastport, Hot Mix Asphalt Overlay                        , 

State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal Money Order in the amount given in the 
“Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work on the date specified in the Engineer’s “Notice to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision of 
2002 and complete the Work within the time limits given in the Special Provisions of 
this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan by 
4:30pm on the day of bid opening to the Contracts Engineer.   

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    



 

 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ ______________(Sign Here)_______________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____(Witness Sign Here)__       __ __________(Print Name Here)____________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
________________________________ __________________________________ 
                         Date                                        By: David A. Cole, Commissioner 
 
 
________________________________ 
       (Witness) 
 



 

 

      BOND # _____________________ 
 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________ 
___________________ and the State of _________________________, as principal, 
and………………………………………............................................................................., 
a corporation duly organized under the laws of the State of ........................ and having a 
usual place of business ...................... .................................................................................., 
 as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum 
of ______________________________________ and 00/100 Dollars ($                    ), 
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be made, Principal and Surety bind themselves, their heirs, 
executors and administrators, successors and assigns, jointly and severally by these 
presents. 
 

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
______________________ promptly and faithfully performs the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 
 

The Surety hereby waives notice of any alteration or extension of time made by the State 
of Maine. 
 

Signed and sealed this .................................. day of ............................................, 20….. .  
 

WITNESSES: SIGNATURES: 
 CONTRACTOR: 
Signature....................................................     ..........................................…........................ 
Print Name Legibly ...................................     Print Name Legibly ...……......................... 
 SURETY: 
Signature ...................................................     .....……........................................................ 
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS .................................................. 
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 
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BOND # _______________________ 
 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________  
_______________________ and the State of ______________________, as principal, 
and....................................................................….................................................................. 
a corporation duly organized under the laws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use 
and benefit of claimants as herein below defined, in the sum of 
__________________________________________ and 00/100 Dollars ($                    ) 
for the payment whereof Principal and Surety bind themselves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 
 
The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reimburses the obligee for all outlay and expense which the 
obligee may incur in making good any default of said Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

 
A claimant is defined as one having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, material or both, used or reasonably required for 
use in the performance of the contract. 
 
Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS:     SIGNATURES: 
      CONTRACTOR: 
Signature……............................................     ......…............................................................. 
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY: 
Signature....................................................      ...…............................................................... 
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:    NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 
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 General Decision Number ME030003   06/13/2003  ME3                
                                                                   
 Superseded General Decision No. ME020003                          
                                                                   
 State: Maine                                                      
                                                                   
 Construction Type:                                                
 HIGHWAY                                                           
                                                                   
 County(ies):                                                      
 ANDROSCOGGIN       CUMBERLAND                                     
                                                                   
 Highway Construction Projects Excluding Major Bridging            
 (for example: bascule, suspension and spandrel arch               
 bridges; those bridging waters presently navigating or            
 to be navigable; and those involving marine construction          
 in any degree); tunnels, building structures in rest area         
 projects and railroad construction.                               
                                                                   
 Modification Number     Publication Date                          
             0             06/13/2003                              
                                                                   
COUNTY(ies):                                                       
ANDROSCOGGIN       CUMBERLAND                                      
                                                                   
 SUME4025A  10/24/2000                                             
                                     Rates           Fringes       
CARPENTERS                            11.30           1.95         
                                                                   
ELECTRICIANS                          17.90           2.30         
                                                                   
LABORERS                                                           
 Flaggers                              6.00                        
 Landscape                             7.99            .72         
 Unskilled                             8.69           1.08         
                                                                   
POWER EQUIPMENT OPERATORS                                          
 Backhoes                             12.39           2.00         
 Bulldozers                           11.13           1.94         
 Excavators                           11.24           1.31         
 Loaders                              11.19           1.82         
 Rollers                              10.16           1.56         
                                                                   
TRUCK DRIVERS                                                      
 Dump                                  9.02           1.39         
 Two axle                              9.08           1.28         
----------------------------------------------------------------   
                                                                   
WELDERS - Receive rate prescribed for craft performing operation   
to which welding is incidental.                                    
================================================================   
                                                                   
Unlisted classifications needed for work not included within       
the scope of the classifications listed may be added after         
award only as provided in the labor standards contract clauses     
(29 CFR 5.5(a)(1)(ii)).                                            
----------------------------------------------------------------   
In the listing above, the "SU" designation means that rates        
listed under that identifier do not reflect collectively           
bargained wage and fringe benefit rates.  Other designations       
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indicate unions whose rates have been determined to be             
prevailing.                                                        
                                                                   
      WAGE DETERMINATION APPEALS PROCESS                           
                                                                   
1.) Has there been an initial decision in the matter?  This can    
 be:                                                               
                                                                   
* an existing published wage determination                         
* a survey underlying a wage determination                         
                                                                   
* a Wage and Hour Division letter setting forth a                  
  position on a wage determination matter                          
* a conformance (additional classification and rate)               
  ruling                                                           
                                                                   
On survey related matters, initial contact, including requests     
for summaries of surveys, should be with the Wage and Hour         
Regional Office for the area in which the survey was conducted     
because those Regional Offices have responsibility for the         
Davis-Bacon survey program.  If the response from this initial     
contact is not satisfactory, then the process described in 2.)     
and 3.) should be followed.                                        
                                                                   
With regard to any other matter not yet ripe for the formal        
process described here, initial contact should be with the Branch  
of Construction Wage Determinations.  Write to:                    
                                                                   
     Branch of Construction Wage Determinations                    
     Wage and Hour Division                                        
     U. S. Department of Labor                                     
     200 Constitution Avenue, N. W.                                
     Washington, D. C.  20210                                      
                                                                   
2.) If the answer to the question in 1.) is yes, then an           
interested party (those affected by the action) can request        
review and reconsideration from the Wage and Hour Administrator    
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:                 
                                                                   
          Wage and Hour Administrator                              
          U.S. Department of Labor                                 
          200 Constitution Avenue, N. W.                           
          Washington, D. C.  20210                                 
                                                                   
The request should be accompanied by a full statement of the       
interested party's position and by any information (wage payment   
data, project description, area practice material, etc.) that the  
requestor considers relevant to the issue.                         
                                                                   
3.) If the decision of the Administrator is not favorable, an      
interested party may appeal directly to the Administrative Review  
Board (formerly the Wage Appeals Board). Write to:                 
                                                                   
          Administrative Review Board                              
          U. S. Department of Labor                                
          200 Constitution Avenue, N. W.                           
          Washington, D. C.  20210                                 
                                                                   
4.) All decisions by the Administrative Review Board are final.    
            END OF GENERAL DECISION                                
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                 Project No’s. 8818(00)X / 1025(30)X 

SPECIAL PROVISION 
CONSTRUCTION AREA 

 
A Construction Area located in the City of Lewiston has been established by the Maine Department of 
Transportation in accordance with provisions of Title 29, Section 1703, Maine Revised Statutes Annotated. 
 
 (a) (Lincoln St.) The section of highway under construction beginning at Sta. 10+040.000 and 

ending at Sta. 10+675.000 of the construction centerline plus approaches.  
            (b)   (Cedar St.) The section of highway under construction beginning at Sta, 10+000 and ending 

at Sta. 10+540 of the construction centerline plus approaches. 
  
The State Department of Transportation or the State’s Engineer may issue permits for stated periods of time for 
moving construction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-
length equipment or materials over all State maintained sections described in the “Construction Area” above and 
in addition may issue permits for stated periods of time for moving overweight vehicles and loads over the 
section described in (a) above. The right to revoke such a permit at any time is reserved by the State Department 
of Transportation and the issuance of such permits shall be subject to any Special Provisions or Supplemental 
Specifications written for this project. 
 
A Temporary Permit for each move may be issued by the State Department of Transportation or the State’s 
Engineer for moving Contractor’s construction equipment used on the project which exceeds the legal limits 
(shovels, bulldozers, etc.) to sources of construction material over highways maintained by the State reasonably 
within the area of the project. 
 
The Municipal Officers for the City of Lewiston agreed that a permit will be issued to the Contractor for the 
purpose of hauling loads in excess of the limits as specified in Title 29, Maine Revised Statues Annotated, on 
the town ways as described in the “Construction Area” and that single move permits will be issued for moving 
Contractor’s construction equipment used on the project which exceeds the legal limits (shovels, bulldozers, 
etc.) to sources of construction material over town ways reasonably within the area of the project. 
 
In the event it is necessary to transport gravel, borrow, or other construction material in legally registered 
vehicles carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00) 
per kilometer of traveled length may be required by the town, the exact amount of said bond to be determined 
prior to use of any town way. 
 
The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher 
legal limit is specifically agreed upon in writing by the Municipal Officers concerned. 
 





February 7, 1996 
Supersedes          

May 8, 1995 
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SPECIAL PROVISION 
CONSTRUCTION AREA 

 
Title 29A, M.R.S.A., Subsection 2383.   Overlimit movement permits 
 
1. Overlimit movement permits issued by State.  The Secretary of State, acting under guidelines 

and advice of the Commissioner of Transportation, may grant permits to move non-divisible 
objects having a length, width, height or weight greater than specified in this Title over a way 
or bridge maintained by the Department of Transportation. 

 
2. Permit Fee.  The Secretary of State, with the advice of the Commissioner of Transportation, 

may set the fee for these permits, at not less than $3, nor more than $15, based on weight, 
height, length and width. 

 
3. County and municipal permits.  A permit may be granted, for a reasonable fee, by county 

commissioners or municipal officers for travel over a way or bridge maintained by that county 
or municipality. 

 
4. Permits for weight.  A vehicle granted a permit for excess weight must first be registered for 

the maximum gross vehicle weight allowed for that vehicle. 
 
5. Special mobile equipment.  The Secretary of State may grant a permit, for no more than one 

year, to move pneumatic-tire equipment under its own power, including Class A and Class B 
special mobile equipment, over ways and bridges maintained by the Department of 
Transportation.  The fee for that permit is $15 for each 30-day period. 

 
6. Scope of permit.  A permit is limited to the particular vehicle or object to be moved and 

particular ways and bridges. 
 
7. Construction permits.  A permit for a stated period of time may be issued for loads and 

equipment employed on public way construction projects, United States Government projects 
or construction of private ways, when within construction areas established by the Department 
of Transportation.  The Permit: 

 
A. Must be procured from the municipal officers for a construction area within that 

municipality; 
B. May require the Contractor to be responsible for damage to ways used in the 

construction areas and ma provide for: 
(1)  Withholding by the agency contraction the work of final payment under contract; 

or 
(2)  The furnishing of a bond by the Contractor to guarantee suitable repair or payment 

damages. 
C. May be granted by the Department of Transportation or by the state engineer in charge 

of the construction contract; and 
D. For construction areas, carries no fee and does not come within the scope of this 

section. 
 

8. Gross vehicle weight permits.  The following may grant permits to operate a vehicle having a 
gross vehicle weight exceeding the prescribed limit: 
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A. The Secretary of State, with the consent of the Department of Transportation, for state 
and state aid highways and bridges within city or compact village limits; 

B. Municipal officers, for all other ways and bridges within that city and compact village 
limits; and 

C. The county commissioners, for county roads and bridges located in unorganized territory. 
 

9. Pilot vehicles and state police escorts.  Pilot vehicles required by a permit must be equipped 
with warning lights and signs as required by the Secretary of State with the advice of the 
Department of Transportation. 

 
Warning lights may only be operated and lettering on the signs may only be visible on a pilot 
vehicle while it is escorting on a public way a vehicle with a permit. 
 
The Secretary of State shall require a State Police escort for a single vehicle or a combination 
of vehicles of 125 feet or more in length or 16 feet or more in width.  The Secretary of State, 
with the advice of the Commissioner of Transportation, may require vehicles of lesser 
dimensions to be escorted by the State Police. 
 
The Bureau of State Police shall establish a fee for State Police escorts. 
 
All fees collected must be used to defray the cost of services provided. 
 
With the advice of the Commissioner of Transportation and the Chief of the State Police, the 
Secretary of State shall establish rules for the operation for the operation of pilot vehicles. 
 

10. Taxes paid.  A permit for a mobile home may not be granted unless the applicant provides 
reasonable assurance that all property taxes, sewage disposal charges and drain and sewer 
assessments applicable to the mobile home, including those for the current tax year, have been 
paid or that the mobile home is exempt from those taxes. 

 
1993, c. 683, § S-2, eff. January 1, 1995.  

 
Historical and Statutory Notes 

 
Derivation: 

      Laws 1977, c. 73, § 5. 
       Laws 1981, c. 413. 
 R.S. 1954, c. 22 § 98    Laws 1985, c. 225, § 1 
 Laws 1955, c. 389    Laws 1987. c. 52. 
 Laws 1967, c. 3.     Laws 1987, 781, § 3. 
 Laws 1971, c. 593, § 22.    Laws 1989, c. 866, § B-13. 
 Laws 1973, c. 213.    Laws 1991, c. 388, § 8. 
 Laws 1975, c. 130, §        Laws 1993, c. 683, § A-1. 
 Laws 1975, c. 319, § 2  .  Former 29 M.R.S.A. § 2382. 
 
        Cross Reference 
 Collection by Secretary of State, See 29-A 
 M.R.S.A. § 154.    
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SPECIAL PROVISION 

SECTION 102.3 
EXAMINATION OF DOCUMENTS, SITE AND OTHER INFORMATION 

(Geotechnical Information) 

Geotechnical Information pertaining to this project has been collected and assembled.  
Bidders and Contractors are obligated to examine and, if necessary, obtain geotechnical 
information.  Geotechnical Information is available at the Maine Department of 
Transportation office on Child Street, Augusta, Maine.  Geotechnical Information will be 
provided to interested parties who request this information.  Requests for this information 
should be directed to the Project Manager as outlined in the “Notice to Contractors”. 

The Department shall not be responsible for Bidder’s and Contractor’s interpretations of, or 
estimates or conclusions drawn from, the Geotechnical Information.   Data provided may 
not be representative of the subsurface conditions between the boring locations. 
 
This section does not diminish the duties imposed upon parties in Section 102 or in any 
other sections. 
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       SPECIAL PROVISIONS 
SECTION 104 

Utilities 
 

MEETING 
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard 
Specifications is required. 
 
GENERAL INFORMATION 
These Special Provisions outline the arrangements that have been made by the Department for 
utility work to be undertaken in conjunction with this project.  The following list identifies all 
known utilities having facilities presently located within the limits of this project or intending to 
install facilities during project construction. 
 

Overview: 
Utility/Railroad Aerial Underground Railroad 

Central Maine Power Company √ √  
Adelphia Communications  √   
Verizon √ √  
Lewiston Public Works, Electrical Div. √   
Lewiston Public Works, Water & Sewer 
Division 

 √  

Northern Utilities  √  
 
Temporary utility adjustments are not anticipated.  
 
Unless otherwise specified, any underground utility facilities shown on the project plans 
represent approximate locations gathered from available information.  The Department cannot 
certify the level of accuracy of this data.  Underground facilities indicated on the topographic 
sheets (plan views) have been collected from historical records and/or on-site designations 
provided by the respective utility companies.  Underground facilities indicated on the cross-
sections have been carried over from the plan view data and may also include further 
approximations of the elevations (depths) based upon straight-line interpolation from the nearest 
manholes, gate valves, or test pits, or estimates of depth provided by the respective utility 
company. 
 
All adjustments are to be made by the respective utility unless otherwise specified herein. 
 
All utility crossings over highways will provide not less than 6 meters (20 feet) vertical clearance 
over finished grade elevation during construction of this project. 
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Any times and dates mentioned are estimates only and are dependent upon favorable weather, 
working conditions, and freedom from emergencies.  The Contractor shall have no claim against 
the Department if they are exceeded. 
 
Utility working days are Monday through Friday, conditions permitting.  Times are estimated on 
the basis of a single crew for each utility. 
 
AERIAL RELOCATION 
 

** A DETAILED POLE LIST IS ATTACHED TO THIS SPECIAL PROVISION** 
 

Summary: 
 

Utility 
Pole Set New 

Wires/ 
Cables 

Trans. 
Wires/ 
Cables 

Remove 
Poles 

Estimated 
Working 

Days 
Central Maine Power Company √ √ √ √ 25 

Lewiston Public Works, Electrical Div.   √  7 
Adelphia Communications Corporation   √  10 

Verizon  √ √ √ 25 
Total: 67 

 
Utility Specific Issues: 
Central Maine Power (CMP) 
CMP will be relocating approximately 16 poles as part of this project.  The proposed pole list is 
appended to the end of this special provision.   

CMP is anticipating that the existing poles will need to be held for the installation of underdrain and 
storm sewer pipes.  New poles will not be set until after underground work is substantially complete.  
The Contractor will give CMP a minimum of a ten (10) working day notice prior to beginning this 
work. 

After the respective utility companies have relocated all of the overhead lines, Central Maine Power 
Company will remove their old poles. 

Lewiston Public Works, Electrical Division  
Following CMP’s completion of transferring or installing new conductors, Lewiston Public Works, 
Electrical Division intends to relocate their existing or install new cable to the new poles.  

Adelphia Communications Corporation  
Following Lewiston Public Works’ completion of transferring or installing new conductors, Adelphia 
intends to relocate their existing or install new cable to the new poles.  
Verizon 
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Following Adelphia’s completion of the relocation of their cable, Verizon will either transfer 
existing or install new cable on the new poles.    
 
After CMP has completed their installation of the new poles, Verizon will remove their old 
poles.  
 
Pole List 
 
 

Lincoln Street - Lewiston       

PIN # 881800        

CMP 
Pole # 

Verz. 
Pole # 

Existing 
Station 

Rt/
Lt 

New 
Station 

Rt/
Lt 

New 
Offset 
from 
C.L. 
(m) 

Cut/
Fill  
(-/+) 

 

1 1S 10+067 Rt 10+055
.0 

Lt 13.5  New station & offset to get down 
North St. 

2     2 10+072 Rt     Existing location OK 

3     3 10+082 Rt     Existing location OK 

4     4 10+104.5 Rt     Existing location OK 

5 5 10+142.0 Rt     Existing location OK 

5S  10+149.5 Lt 10+142
.0 

Lt 13.5  New station & offset. 

6 6 10+156.5 Rt 10+156
.4 

Rt 8.7  New station & offset. 

7 7 10+206.0 Lt 10+214
.0 

Rt 8.4  New station & offset. 

9 9 10+252.2 Rt  Rt 8.6  New offset at existing station.  No 
CMP pole 8. 

10     10 10+287.5 Rt     Existing location OK 

11 11 10+324.0 Rt  RT 8.8  New offset at existing station. 

12.1 12-1 10+349.5 Lt     Existing location OK.  3 phase riser 
for concrete encased duct. 

12.2  10+347.0 Lt     Existing location OK.  3 phase riser 
for concrete encased duct. 
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CMP 
Pole # 

Verz. 
Pole # 

Existing 
Station 

Rt/
Lt 

New 
Station 

Rt/
Lt 

New 
Offset 
from 
C.L. 
(m) 

Cut/
Fill  
(-/+) 

 

12 12 10+359.0 Rt  RT 8.7  New offset at existing station. 

13 13 10+388.0 Rt 10+390
.4 

RT 8.8  New station & offset. 

14 14 10+426.0 Rt 10+438
.7 

RT 9.0  New station & offset. 

15 14X 10+456.5 Rt     Eliminate this pole. 

16 16 10+469.5 Rt 10+564
.3 

RT 9.3  New station & offset. 

17 17 10+518.5 Rt 10+519
.0 

RT 9.2  New station & offset. 

18 18 10+566.4 Rt 10+564
.4 

RT 9.3  New station & offset. 

18.1  10+565 
+/- 

Lt     Existing location OK.  This pole not 
on plans, feed to parking garage. 

19 19 10+595.0 Rt  RT 9.6  New offset at existing station. 

19.1 18-1 10+606.8 Lt 10+607
.0 

Lt 5.7  New station & offset. 

20 20 10+618.8 Rt     Existing location OK 

20 21 10+643.3 Rt     Existing location OK 

 
 
SUBSURFACE 
 
Summary: 

 
Utility 

 
Summary of Work 

Estimate
d 

Working 
Days 

Lewiston Public Works, Water & Sewer 
Division 

Adjust gate valves and sewer MH to 
grade 

10 

Central Maine Power Company Adjust electrical MH to grade 3 
Northern Utilities Adjust gate valves to grade N/A 
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Total: 13 
 
Utility Specific Issues: 
The Lewiston Public Works, Water & Sewer Division requires a 5 working day notice prior to 
paving to plan and prepare gate valve boxes and manholes for adjustment. 
 
Central Maine Power Company requires a 5 working day notice prior to paving to plan and 
prepare manholes for adjustment. 
 
Northern Utilities has a gas main in the limits of this project.  The contractor shall give Northern 
Utilities a 5 working day notice prior to any excavation near their main and prior to paving to 
plan and prepare gate valve boxes.  
 
Prior to the installation of the new poles by CMP, Verizon needs to install underground conduit 
near Station 10+070.  Verizon will also be abandoning a telephone manhole at Station 10+480.  
This work should be completed prior to the beginning of construction on this project. 
 
 
BLASTING 
In addition to any other notice that may be required, the Contractor shall pay particular attention 
to any aerial or underground utilities within the blasting area.  The Contractor shall also notify an 
authorized representative of each utility having plant close to the site no later than TWENTY-
FOUR (24) hours before the intended blast.  The notice shall state the approximate time and 
location of the blast. 
 
SAFE PRACTICES AROUND UTILITY FACILITIES 
The Contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-A 
Sections 751 - 761 Overhead High-Voltage Line Safety Act.  Prior to commencing any work that 
may come within ten (10) feet of any aerial electrical line, the Contractor shall notify the aerial 
utilities as per Section 757 of the above act 
 
MAINTAINING UTILITY LOCATION MARKINGS 
The Contractor will be responsible for maintaining the buried utility location markings following 
the initial locating by the appropriate utility or their designated representative. 
 
DIG SAFE 
The Contractor shall be responsible for determining the presence of underground utility facilities 
prior to commencing any excavation work and shall notify utilities of proposed excavation in 
accordance with M.R.S.A. Title 23 §3360-A, Maine “Dig Safe” System. 
 
 
 
Traffic Control 
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When working within the limits of the work zone the Utilities must be in compliance with 
Section 652 of the Standard Specification with particular emphasis on the NCHRP 350 
requirements for signs and traffic control. 
 
Special note to Contractor and the Utilities:  The Contractor shall plan and schedule his work 
in such a manner that the utilities that are located on this project will not be harmed, damaged 
or impacted in any way.  The Contractor and the Utility will coordinate their work plans in an 
effort not to interfere with each other’s progress or the completion of the project. 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY. 
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SPECIAL PROVISION 
SECTION 104 

LANDSCAPING 
 
 

104.5.9 Landscape Subcontractors  The Contractor shall retain only Landscape 
Subcontractors that are certified by the Department’s Environmental Office’s Landscape 
Unit   
 
110.2.1 Bonds  2nd sentence add “The Department will require a Landscape Maintenance 
Bond (See Section 110.2.3) for all 621, Landscape, Pay Items,” 
 
110.2.3 Bonding for Landscape Establishment Period The Contractor shall provide a 
signed, valid, and enforceable Performance, Warranty, or Maintenance Bond complying 
with the Contract, to the Department at Final Acceptance. 
 
All Bonds shall be procured from a company organized and operating in the United 
States, licensed or approved to do business in the State of Maine by the State of Maine 
Department of Business Regulation, Bureau of Insurance, and listed on the latest Federal 
Department of the Treasury listing for “Companies Holding Certificates of Authority as 
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies.” 
 
The bonds shall each be in the full amount for all Pay Items for work pursuant to Section 
621 - Landscape, payable to the “Treasurer - State of Maine,” and on the Department’s 
forms, on exact copies thereof, or on forms that do not contain any significant variations 
from the Department’s forms as solely determined by the Department. 
 
By issuing a bond, the Surety agrees to be bound by all terms of the Contract, including 
those related to payment, time for performance, quality, warranties, and the Department’s 
self-help remedy provided in Section 112.1 - Default to the same extent as if all terms of 
the Contract are contained in the bond(s). 
 
Regarding claims related to any obligations covered by these bonds, the Surety shall 
provide, within 60 Days of Receipt of written notice thereof, full payment of the entire 
claim or written notice of all bases upon which it is denying or contesting payment.  
Failure of the Surety to provide such notice within the 60-day period constitutes the 
Surety’s waiver of any right to deny or contest payment and the Surety’s 
acknowledgment that the claim is valid and undisputed. 
 
The Contractor shall pay all premiums and take all other actions necessary to keep said 
bond in effect for the duration of the Landscape Establishment Period, Sec 621.0036.  If 
the Surety becomes financially insolvent, ceases to be licensed or approved to do 
business in the State of Maine, or stops operating in the United States, the Contractor 
shall file new bonds complying with this Section within 10 Days of the date the 
Contractor is notified or becomes aware of such change. 
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621.0036 Establishment Period   Change “time of Final Acceptance” to “end of the 
period of establishment” in paragraph 4 & 5. 
 
In paragraph 7 1st & 2nd sentence change  “Final Acceptance date” to “end of the period of  
establishment”, 3rd sentence change “date of Final Acceptance” to “end of the period of 
establishment”. 
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SPECIAL PROVISION 
SECTION 105 

LEGAL RELATIONS WITH AND RESPONSIBILITY TO PUBLIC 
(NPDES) 

 
105.8.2 Permit Requirements  This Section is revised by the addition of the following paragraph: 
 
”The Contractor is advised that the Environmental Protection Agency has issued a final National 
Pollutant Discharge Elimination System (NPDES) General Permit for storm water discharges 
from construction sites disturbing more than 2 ha [5 acres].  This permit requires: 
 

• Storm Water Pollution Prevention Plan 
 

• Submission of a Notification of Intent (NOI) at least 48 hours before construction 
commences 

 
• Submission of a Notification of Termination (NOT) when a site has been finally 

stabilized and all storm water discharges from construction activities are eliminated. 
 
If the project’s land disturbances is 2 ha [5 acres] or more, the Department will prepare the 
plan and submit the NOI (and NOT).  The Contractor shall prepare plans and submit NOI’s 
(and NOT’s) for regulated construction activities beyond the project limits (e.g., borrow pits). 
 
The Contractor shall be familiar with and comply with these regulations.” 
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SPECIAL PROVISION 
SECTION 107 

TIME 
(Limitation of Operations) 

and 
(Supplemental Liquidated Damages) 

 
Where existing pavement carries traffic and is removed to install (or remove) drainage 
structures, the pavement shall be replaced daily with a temporary pavement consisting of 
a minimum of 75 mm [3 inches] of acceptable hot or cold bituminous mixture.  Cold 
bituminous mixture shall contain aggregates, asphalt cutbacks, liquefiers and wetting 
agents.  No separate payment will be made for furnishing, placing, maintaining, and 
removing temporary pavement and all cost of such work will be considered incidental to 
the various drainage items. 
 
Where existing pavement is excavated or covered by fill as a part of the general grading 
operations prior to November 15, 2004, the binder course of the hot mix asphalt 
pavement shall be installed and completed on or before November 15, 2004.   
 
Supplemental liquidated damages shall be assessed the Contractor in the amount of Three 
Hundred Dollars ($300.00) per day for each calendar day, beginning November 16, 2004 
that above stated binder course remains incomplete and continue until binder course is 
complete.    
 
Grading operations which excavate or fill over existing pavement being used to carry 
traffic shall be suspended on November 15, 2004 and not be resumed until the Spring of 
2005. 
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SPECIAL PROVISION 
SECTION 107 

TIME 
 
 
 
  The specified contract completion date is June 4, 2005. 
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SPECIAL PROVISION 

(Consolidated Special Provisions) 
 

SPECIAL PROVISION SECTION 101 
CONTRACT INTERPRETATION 

 
101.2 Definitions - Closeout Documentation 
 
Replace the sentence “A letter stating the amount….. DBE goals.” with “DBE Goal Attainment 
Verification Form” 

 
 SPECIAL PROVISION SECTION 102 

DELIVERY OF BIDS 
(Location and Time) 

 
102.7.1 Location and Time  Add the following sentence “As a minimum, the Bidder will submit 
a Bid Package consisting of the Notice to Contractors, the completed Acknowledgement of 
Bid Amendments & Submission of Bid Bond Validation Number form, the completed 
Schedule of Items, 2 copies of the completed Agreement, Offer, & Award form, a Bid Bond 
or Bid Guarantee, and any other Certifications or Bid Requirements listed in the Bid Book.” 
 
 

SPECIAL PROVISION SECTION 103 
AWARD AND CONTRACTING 

 
103.3.1 Notice and Information Gathering  Change the first paragraph to read as follows: 
“After Bid Opening and as a condition for Award of a Contract, the Department may require 
an Apparent Successful Bidder to demonstrate to the Department’s satisfaction that the Bidder 
is responsible and qualified to perform the Work.” 
 
 

SPECIAL PROVISION SECTION 104 
GENERAL RIGHTS AND RESPONSIBILITIES 

 
Delete the entire Section 104.5.9 and replace with the following: 
 
104.5.9 Landscape Subcontractors  The Contractor shall retain only Landscape 
Subcontractors that are certified by the Department’s Environmental Office Landscape Unit. 
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SPECIAL PROVISION SECTION 105 
GENERAL SCOPE OF WORK 

 
Delete the entire Section 105.6 and replace with the following: 
 
105.6.1  Department Provided Services  The Department will provide the Contractor with the 
description and coordinates of vertical and horizontal control points, set by the Department, 
within the Project Limits, for full construction Projects and other Projects where survey control 
is necessary.  For Projects of 1,500 feet in length, or less:  The Department will provide three 
points.  For Projects between 1,500 and 5,000 feet in length:  The Department will provide 
one set of two points at each end of the Project.  For Projects in excess of 5,000 feet in length, 
the Department will provide one set of two points at each end of the Project, plus one 
additional set of two points for each mile of Project length. For non-full construction Projects 
and other Projects where survey control is not necessary, the Department will not set any 
control points and, therefore, will not provide description and coordinates of any control 
points.  Upon request of the Contractor, the Department will provide the Department’s survey 
data management software and Survey Manual to the Contractor, or its survey Subcontractor, 
for the exclusive use on the Department’s Projects. 
 
105.6.2 Contractor Provided Services  Utilizing the survey information and points provided by 
the Department, described in Subsection 105.6.1, Department Provided Services, the 
Contractor shall provide all additional survey layout necessary to complete the Work.  This 
may include, but not be limited to, reestablishing all points provided by the Department, 
establishing additional control points, running axis lines, providing layout and maintenance of all 
other lines, grades, or points, and survey quality control to ensure conformance with the 
Contract.  The Contractor is also responsible for providing construction centerline, or close 
reference points, for all Utility Facilities relocations and adjustments as necessary to complete 
the Work.  When the Work is to connect with existing Structures, the Contractor shall verify all 
dimensions before proceeding with the Work.  The Contractor shall employ or retain 
competent engineering and/or surveying personnel to fulfill these responsibilities. 
 
The Contractor must notify the Department of any errors or inconsistencies regarding the data 
and layout provided by the Department as provided by Section 104.3.3 - Duty to Notify 
Department If Ambiguities Discovered. 
 
105.6.2.1 Survey Quality Control The Contractor is responsible for all construction survey 
quality control.  Construction survey quality control is generally defined as, first, performing 
initial field survey layout of the Work and, second, performing an independent check of the 
initial layout using independent survey data to assure the accuracy of the initial layout; additional 
iterations of checks may be required if significant discrepancies are discovered in this process.  
Construction survey layout quality control also requires written documentation of the layout 
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process such that the process can be followed and repeated, if necessary, by an independent 
survey crew. 
 
105.6.3 Survey Quality Assurance  It is the Department’s prerogative to perform construction 
survey quality assurance.  Construction survey quality assurance may, or may not, be 
performed by the Department.  Construction survey quality assurance is generally defined as an 
independent check of the construction survey quality control.  The construction survey quality 
assurance process may involve physically checking the Contractor’s construction survey layout 
using independent survey data, or may simply involve reviewing the construction survey quality 
control written documentation.  If the Department elects to physically check the Contractor’s 
survey layout, the Contractor’s designated surveyor may be required to be present.  The 
Department will provide a minimum notice of 48 hours to the Contractor, whenever possible, if 
the Contractor’s designated surveyor’s presence is required.  Any errors discovered through 
the quality assurance process shall be corrected by the Contractor, at no additional cost to the 
Department. 
 
105.6.4 Boundary Markers  The Contractor shall preserve and protect from damage all 
monuments or other points that mark the boundaries of the Right-of-Way or abutting parcels 
that are outside the area that must be disturbed to perform the Work.  The Contractor 
indemnifies and holds harmless the Department from all claims to reestablish the former location 
of all such monuments or points including claims arising from 14 MRSA § 7554-A.  For a 
related provision, see Section 104.3.11 - Responsibility for Property of Others. 
 
 

SPECIAL PROVISION SECTION 106 
QUALITY 

 
106.6 Acceptance  Add the following to paragraph 1 of A:  “This includes Sections 401 - Hot 
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air 
Content.”   
 
Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality 
Level Analysis, and” 
 
 

SPECIAL PROVISION SECTION 107 
TIME 

 
107.3.1 General  Add the following:  “If a Holiday occurs on a Sunday, the following Monday 
shall be considered a Holiday.  Sunday or Holiday work must be approved by the Department, 
except that the Contractor may work on Martin Luther King Day, President’s Day, Patriot’s 
Day, the Friday after Thanksgiving, and Columbus Day without the Department’s approval.” 
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SPECIAL PROVISION SECTION 108 
PAYMENT 

 
108.4 Payment for Materials Obtained and Stored  First paragraph, second sentence, delete 
the words “…Delivered on or near the Work site at acceptable storage places.” 
 

SPECIAL PROVISION SECTION 109 
CHANGES 

 
109.1.1 Changes Permitted  Add the following to the end of the paragraph: “There will be no 
adjustment to Contract Time due to an increase or decrease in quantities, compared to those 
estimated, except as addressed through Contract Modification(s).” 
 
109.1.2 Substantial Changes to Major Items  Add the following to the end of the paragraph: 
“Contract Time adjustments may be made for substantial changes to Major Items  when the 
change affects the Critical Path, as determined by the Department” 
 
109.4.4 Investigation / Adjustment  In the third sentence, delete the words “subsections (A) - 
(E)” 
 
109.7.2 Basis of Payment  Replace with the following: “Equitable Adjustments will be 
established by mutual Agreement for compensable items listed in Section 109.7.3- 
Compensable Items, based upon Unit or Lump Sum Prices.  If Agreement cannot be reached, 
the Contractor shall accept payment on a Force Account basis as provided in Section 109.7.5 
- Force Account Work, as full and complete compensation for all Work relating to the 
Equitable Adjustment.”   
 
109.7.3 Compensable Items  Replace with the following: “The Contractor is entitled to 
compensation for the following items, with respect to agreed upon Unit or Lump Sum Prices: 
 

1. Labor expenses for non-salaried Workers and salaried foremen. 
 

2. Costs for Materials. 
 

3. A markup on the totals of Items 1 and 2 of this subsection 109.7.3 for home office 
overhead and profit of the Contractor, its Subcontractors and suppliers, and any lower 
tier Subcontractors or suppliers, with no mark-ups on mark-ups. 

 
4. Cost for Equipment, based on Blue Book Rates or leased rates, as set forth in Section 

109.7.5(C), or the Contractor’s Actual Costs.  
 

5. Costs for extended job-site overhead. 
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6. Time. 

 
7. Subcontractor quoted Work, as set forth below in Section 109.7.5 (F).” 

 
109.7.5 Force Account Work 
 

C.  Equipment    
 

Paragraph 2, delete sentence 1 which starts; “Equipment leased….” 
 

Paragraph 6, change sentence 2 from “The Contractor may furnish…” to read “If 
requested by the Department, the Contractor will produce cost data to assist the 
Department in the establishment of such rental rate, including all records that are 
relevant to the Actual Costs including rental Receipts, acquisition costs, financing 
documents, lease Agreements, and maintenance and operational cost records.”   
 
Add the following paragraph; “Equipment leased by the Contractor for Force Account 
Work and actually used on the Project will be paid for at the actual invoice amount 
plus 10% markup for administrative costs.” 

 
Add the following section; 
 

“F. Subcontractor Quoted Work  When accomplishing Force Account Work that 
utilizes Subcontractor quoted Work, the Contractor will be allowed a maximum 
markup of 5% for profit and overhead.” 

 
SPECIAL PROVISION SECTION 110 

INDEMNIFICATION, BONDING, AND INSURANCE 
 

Delete the entire Section 110.2.3 and replace with the following: 
 
110.2.3 Bonding for Landscape Establishment Period  The Contractor shall provide a signed, 
valid, and enforceable Performance, Warranty, or Maintenance Bond complying with the 
Contract, to the Department at Final Acceptance. 
 
 The bond shall be in the full amount for all Pay Items for work pursuant to Sec 621, 
Landscape, payable to the “Treasurer - State of Maine,” and on the Department’s forms, on 
exact copies thereof, or on forms that do not contain any significant variations from the 
Department’s forms as solely determined by the Department. 
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 The Contractor shall pay all premiums and take all other actions necessary to keep said 
bond in effect for the duration of the Landscape Establishment Period described in Special 
Provision 621.0036 - Establishment Period.  If the Surety becomes financially insolvent, ceases 
to be licensed or approved to do business in the State of Maine, or stops operating in the 
United States, the Contractor shall file new bonds complying with this Section within 10 Days 
of the date the Contractor is notified or becomes aware of such change. 
 
 All Bonds shall be procured from a company organized and operating in the United States, 
licensed or approved to do business in the State of Maine by the State of Maine Department of 
Business Regulation, Bureau of Insurance, and listed on the latest Federal Department of the 
Treasury listing for “Companies Holding Certificates of Authority as Acceptable Sureties on 
Federal Bonds and as Acceptable Reinsuring Companies.” 
 
 By issuing a bond, the Surety agrees to be bound by all terms of the Contract, including 
those related to payment, time for performance, quality, warranties, and the Department’s self-
help remedy provided in Section 112.1 - Default to the same extent as if all terms of the 
Contract are contained in the bond(s). 
 
 Regarding claims related to any obligations covered by the bond, the Surety shall provide, 
within 60 Days of Receipt of written notice thereof, full payment of the entire claim or written 
notice of all bases upon which it is denying or contesting payment.  Failure of the Surety to 
provide such notice within the 60-day period constitutes the Surety’s waiver of any right to 
deny or contest payment and the Surety’s acknowledgment that the claim is valid and 
undisputed.  

 
SPECIAL PROVISION SECTION 401 

HOT MIX ASPHALT PAVEMENT 
 
401.18 Quality Control Method A & B  Make the following change to paragraph a. QCP 
Administrator; in the final sentence, change “…certified as a Plant Technician or Paving 
Inspector…” to “…certified as a Quality Assurance Technologist…” 
 
401.201 Method A  Under a. Lot Size, add the following; “Each lot will be divided into a 
minimum of four sublots for mix properties and five sublots for percent TMD.” 
 

SPECIAL PROVISION SECTION 402 
PAVEMENT SMOOTHNESS 

 
Add the following: “Projects to have their pavement smoothness analyzed in accordance with 
this Specification will be so noted in Special Provision 403 - Bituminous Box.”   
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“402.02 Lot Size  Lot size for smoothness will be 1000 lane-meters [3000 lane-feet].  A 
sublot will consist of 20 lane-meters [50 lane-feet].  Partial lots will be included in the previous 
lot if less than one-half the size of a normal lot. If greater than one-half the normal lot size, it will 
be tested as a separate lot.” 
 

SPECIAL PROVISION SECTION 502 
STRUCTURAL CONCRETE 

 
502.0502 Quality Assurance Method A - Rejection by Resident Change the first sentence to 
read: “For an individual sublot with test results failing to meet the criteria in Table #1, or if the 
calculated pay factor for Air Content is less than 0.80……” 
 
502.0503 Quality Assurance Method B - Rejection by Resident Change the first sentence to 
read: “For material represented by a verification test with test results failing to meet the criteria 
in Table #1, the Department will……” 
 
502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third 
sentence to read: “Circumstances may arise, however, where the Department may ……” 
 

SPECIAL PROVISION SECTION 504 
REINFORCING STEEL 

 
504.18 Plates for Fabricated Members Change the second paragraph, first sentence from: 
“…ASTM A 898/A 898 M…” to “…ASTM A 898/A 898 M or ASTM A 435/A 435 M as 
applicable and…” 
 

SPECIAL PROVISION SECTION 535 
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE 

 
535.02 Materials Change “Steel Strand for Concrete Reinforcement” to “Steel Strand.” Add 
the following to the beginning of the third paragraph; “Concrete shall be Class P conforming to 
the requirements in this section. 28 day compressive strength shall be as stated on the plans. 
Coarse aggregate….”  
 
535.26 Lateral Post-Tensioning Replace the first paragraph; “A final tension…” with 
“Overstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of 
7.6 m [25 ft] and less.  In such instances, refer to the Plans for all materials and methods.  
Otherwise, post-tensioning shall be in accordance with PCI standards and shall provide the 
anchorage force noted in the Plans.  The applied jacking force shall be no less than 100% of 
the design jacking force.” 
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SPECIAL PROVISION SECTION 604 
MANHOLES, INLETS, AND CATCH BASINS 

 
604.02 Materials  Add the following: 
            “Tops and Traps    712.07 
  Corrugated Metal Units   712.08 
  Catch Basin and Manhole Steps  712.09” 
 
 

SPECIAL PROVISION SECTION 605 
UNDERDRAINS 

 
605.05 Underdrain Outlets  Make the following change: 
 
In the first paragraph, second sentence, delete the words “metal pipe”. 
 
 

SPECIAL PROVISION SECTION 615 
LOAM 

 
615.02 Materials  Make the following change: 
 
Organic Content    Percent by Volume 
 
Humus      “5% - 10%”, as determined by Ignition Test 
 

SPECIAL PROVISION SECTION 618 
SEEDING 

 
618.01 Description  Change the first sentence to read as follows: “This work shall consist of 
furnishing and applying seed …..”  Also remove “,and cellulose fiber mulch” from 618.01(a). 
 
618.03 Rates of Application  In 618.03(a), remove the last sentence and replace with the 
following: “These rates shall apply to Seeding Method 2, 3, and Crown Vetch.” 
 
In 618.03(c) “1.8 kg [4 lb]/unit.” to “1.95 kg [4 lb]/unit.”  
 
618.09 Construction Method  In 618.09(a) 1, sentence two, replace “100 mm [4 in]” with “25 
mm [1 in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)” 
 
618.15 Temporary Seeding  Change the Pay Unit from Unit to Kg [lb]. 
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SPECIAL PROVISION SECTION 620 
GEOTEXTILES 

 
620.03 Placement  Section (c)  

Title: Replace “Non-woven” in title with “Erosion Control”.   
 First Paragraph: Replace first word “Non-woven” with “Woven monofilament”. 
 Second Paragraph: Replace second word “Non-woven” with “Erosion Control”.   
 
620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)  

Replace the third sentence with the following: “Damaged geotextiles, as identified by 
the Resident, shall be repaired immediately.”   

 
620.09 Basis of Payment 
 Pay Item 620.58: Replace “Non-woven” with “Erosion Control” 
 Pay Item 620.59: Replace “Non-woven” with “Erosion Control” 
 

SPECIAL PROVISION SECTION 621 
LANDSCAPING 

 
621.0036 Establishment Period  In paragraph 4 and 5, change “time of Final Acceptance” to 
“end of the period of establishment”. In Paragraph 7, change “Final Acceptance date” to ““end 
of the period of establishment” and change “date of Final Acceptance” to “end of the period of 
establishment”. 
 

SPECIAL PROVISION SECTION 626 
HIGHWAY SIGNING 

 
626.034 Concrete Foundations  Add to the following to the end of the second paragraph: 
“Pre-cast and cast-in-place foundations shall be warranteed against leaning and corrosion for 
two years after the project is completed.  If the lean is greater than 2 degrees from normal or 
the foundation is spalling within the first two years, the Contractor shall replace the foundation 
at no extra cost.” 
 

SPECIAL PROVISION SECTION 637 
DUST CONTROL 

 
637.06 Basis of Payment  Add the following after the second sentence of the third paragraph: 
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637 
and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control 
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visible 
evidence of excessive dust problems, as determined by the Resident, will result in a reduction in 
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payment, computed by reducing the Lump Sum Total by 5% per occurrence per day.  The 
Department’s Resident or any other representative of the Department reserves the right to 
suspend the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.  Additional penalties may also be assessed in accordance with Special 
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil 
Erosion and Water Pollution Control.” 
 
 

SPECIAL PROVISION SECTION 639 
ENGINEERING FACILITIES 

 
639.04 Field Offices  Change the forth to last paragraph from: “The Contractor shall provide a 
fully functional desktop copier…” to “….desktop copier/scanner…” 
 
 

SPECIAL PROVISION SECTION 652 
MAINTENANCE OF TRAFFIC 

 
652.3.5 Installation of Traffic Control Devices  In the first paragraph, first sentence; change 
“Signs shall be erected…” to “Portable signs shall be erected…” In the third sentence; change 
“Signs must be erected so that the sign face…” to “Post-mounted signs must also be erected 
so that the sign face…” 
 
652.8.2 Other Items  Replace the last paragraph with the following: “There will be no payment 
made under any 652 pay items after the expiration of the adjusted total contract time.” 
 

 
SPECIAL PROVISION SECTION 656 

TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL 
 
656.5.1 If Pay Item 656.75 Provided  Replace the second paragraph with the following: 
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656 
and/or the Contractor’s own Soil Erosion and Pollution Control Plan will result in a reduction in 
payment, computed by reducing the Lump Sum Total by 5% per occurrence per day.  The 
Department’s Resident or any other representative of the Department reserves the right to 
suspend the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.” 
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SPECIAL PROVISION SECTION 703 
AGGREGATES 

 
703.06 Aggregate for Base and Subbase Delete the first paragraph: “The material shall 
have…” and replace with “The material shall have a minimum degradation value of 15 as 
determined by Washington State DOT Test Method T113, Method of Test for Determination 
of Degradation Value (March 2002 version), except that the reported degradation value will be 
the result of testing a single specimen from that portion of a sample that passes the 12.5 mm [½ 
in] sieve and is retained on the 2.00 mm [No. 10] sieve, minus any reclaimed asphalt pavement 
used." 
 

703.07 Aggregates for HMA Pavements Delete the forth paragraph: “The composite blend 
shall have…” and replace with “The composite blend, minus any reclaimed asphalt pavement 
used, shall have a Micro-Deval value of 18.0 or less as determined by AASHTO TP 58. In the 
event the material exceeds the Micro Deval limit, a Washington Degradation test shall be 
performed. The material shall be acceptable if it has a value of 30 or more as determined by 
Washington State DOT Test Method T 113, Method of Test for Determination of Degradation 
Value (March 2002 version) except that the reported degradation value will be the result of 
testing a single composite specimen from that portion of the sample that passes the 12.5mm 
[1/2 inch] sieve and is retained on the 2.00mm [No 10] sieve, minus any reclaimed asphalt 
pavement used." 

 
703.22 Underdrain Backfill Material  Change the first paragraph from “…for Underdrain Type 
B…” to “…for Underdrain Type B and C…” 
 
 

SPECIAL PROVISION SECTION 709 
REINFORCING STEEL AND WELDED STEEL WIRE FABIC 

 
709.03 Steel Strand  Change the second paragraph from “…shall be 12mm [½ inch] 
AASHTO M203M/M203 (ASTM A416/A416M)…” to “…shall be 15.24 mm [0.600 inch] 
diameter AASHTO M203 (ASTM A416)…” 
 
 

SPECIAL PROVISION SECTION 712 
MISCELLANEOUS HIGHWAY MATERIALS 

 
Add the following: 
 
“712.07 Tops, and Traps  These metal units shall conform to the plan dimensions and to the 
following specification requirements for the designated materials. 
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Gray iron castings shall conform to the requirements of AASHTO M105, Class 30, unless 
otherwise designated. 
 
Carbon steel castings shall conform to the requirements of AASHTO M103/M103M. Grade 
shall be 450-240 [65-35] unless otherwise designated. 
 
Structural steel shall conform to the requirements of AASHTO M183/M183M or ASTM 
A283/A283M, Grade B or better. Galvanizing, where specified for these units, shall conform 
to the requirements of AASHTO M111. 
 
712.08 Corrugated Metal Units  The units shall conform to plan dimensions and the metal to 
AASHTO M36/M36M. Bituminous coating, when specified, shall conform to AASHTO 
M190 Type A. 
 
712.09 Catch Basin and Manhole Steps  Steps for catch basins and for manholes shall 
conform to ASTM C478M [ASTM C478], Section 13 for either of the following material: 
 

(a) Aluminum steps-ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5. 
 
(b) Reinforced plastic steps Steel reinforcing bar with injection molded plastic coating 
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101. 
 

712.23 Flashing Lights  Flashing Lights shall be power operated or battery operated as 
specified. 

 
(a) Power operated flashing lights shall consist of housing, adapters, lamps, sockets, 
reflectors, lens, hoods and other necessary equipment designed to give clearly visible 
signal indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft] 
under all light and atmospheric conditions. 
 
Two circuit flasher controllers with a two-circuit filter capable of providing alternate 
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute 
shall be provided. 
 
The lamps shall be 650 lumens, 120 volt traffic signal lamps with sockets constructed to 
properly focus and hold the lamp firmly in position. 
The housing shall have a rotatable sun visor not less than 175 mm [7 in] in length 
designed to shield the lens. 
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Reflectors shall be of such design that light from a properly focused lamp will reflect the 
light rays parallel. Reflectors shall have a maximum diameter at the point of contact with 
the lens of approximately 200 mm [8 in]. 
 
The lens shall consist of a round one-piece convex amber material which, when mounted, 
shall have a visible diameter of approximately 200 mm [8 in].  They shall distribute light 
and not diffuse it.  The distribution of the light shall be asymmetrical in a downward 
direction.  The light distribution of the lens shall not be uniform, but shall consist of a small 
high intensity portion with narrow distribution for long distance throw and a larger low 
intensity portion with wide distribution for short distance throw.  Lenses shall be marked 
to indicate the top and bottom of the lens. 

 
(b) Battery operated flashing lights shall be self- illuminated by an electric lamp behind the 
lens.  These lights shall also be externally illuminated by reflex-reflective elements built 
into the lens to enable it to be seen by reflex-reflection of the light from the headlights of 
oncoming traffic.  The batteries must be entirely enclosed in a case.  A locking device 
must secure the case.  The light shall have a flash rate of not less than 50 nor more than 
60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 150 °F].  The 
light shall have an on time of not less than 10 percent of the flash cycle.  The light beam 
projected upon a surface perpendicular to the axis of the light beam shall produce a 
lighted rectangular projection whose minimum horizontal dimension shall be 5 degrees 
each side of the horizontal axis.  The effective intensity shall not have an initial value 
greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of 
continuous flashing.  The illuminated lens shall appear to be uniformly bright over its entire 
illuminated surface when viewed from any point within an angle of 9 degrees each side of 
the vertical axis and 5 degrees each side of the horizontal axis. The lens shall not be less 
than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [½ in] minimum 
width around the periphery. The lens shall be yellow in color and have a minimum relative 
luminous transmittance of 0.440 with a luminance of 2854° Kelvin.  The lens shall be 
one-piece construction.  The lens material shall be plastic and meet the luminous 
transmission requirements of this specification.  The case containing the batteries and 
circuitry shall be constructed of a material capable of withstanding abuse equal to or 
greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel].  The housing and 
the lens frame, if of metal shall be properly cleaned, degreased and pretreated to 
promote adhesion.  It shall be given one or more coats of enamel which, when dry shall 
completely obscure the metal.  The enamel coating shall be of such quality that when the 
coated case is struck a light blow with a sharp tool, the paint will not chip or crack and if 
scratched with a knife will not powder.  The case shall be so constructed and closed as 
to exclude moisture that would affect the proper operation of light.  The case shall have a 
weep hole to allow the escape of moisture from condensation.  Photoelectric controls, if 
provided, shall keep the light operating whenever the ambient light falls below 215 lx [20 
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foot candles].  Each light shall be plainly marked as to the manufacturer's name and 
model number. 
 
If required by the Resident, certification as to conformance to these specifications shall be 
furnished based on results of tests made by an independent testing laboratory.  All lights 
are subject to random inspection and testing.  All necessary random samples shall be 
provided to the Resident upon request without cost to the Department.  All such samples 
shall be returned to the Contractor upon completion of the tests. 
 

712.32 Copper Tubing  Copper tubing and fittings shall conform to the requirements of ASTM 
B88M Type A [ASTM B88, Type K] or better. 
 
712.33 Non-metallic Pipe, Flexible  Non-metallic pipe and pipe fittings shall be acceptable 
flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids 
intended for human or animal consumption. 
 
712.34 Non-metallic Pipe, Rigid  Non-metallic pipe shall be Schedule 40 polyvinylchloride 
(PVC) that meets the requirement of ASTM D1785. Fittings shall be of the same material. 
 
712.341 Metallic Pipe  Metallic pipe shall be ANSI, Standard B36.10, Schedule 40 steel pipe 
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shall be 
steel conforming to ASTM A36/A36M. 
 
Both the sleeve and end plates shall be hot dip galvanized. Pipe sleeve splices shall be welded 
splices with full penetration weld before galvanizing. 
 
712.35 Epoxy Resin  Epoxy resin for grouting or sealing shall consist of a mineral filled 
thixotropic, flexible epoxy resin having  a pot  life  of  approximately  one  hour at  10°C 
[50°F].  The grout shall be an approved product suitable for cementing steel dowels into the 
preformed holes of curb inlets and adjacent curbing.  The sealant shall be an approved 
product, light gray in color and suitable for coating the surface. 
 
712.36 Bituminous Curb  The asphalt cement for bituminous curb shall be of the grade 
required for the wearing course, or shall be Viscosity Grade AC-20 meeting the current 
requirements of Subsection 702.01 Asphalt Cement.  The aggregate shall conform to the 
requirements of Subsection 703.07.  The coarse aggregate portion retained on the 2.36 mm 
[No. 8] sieve may be either crushed rock or crushed gravel. 
 
The mineral constituents of the bituminous mixture shall be sized and graded and combined in a 
composite blend that will produce a stable durable curbing with an acceptable texture. 
Bituminous material for curb shall meet the requirements of Section 403 - Hot Bituminous 
Pavement. 
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712.37 Precast Concrete Slab  Portland cement concrete for precast slabs shall meet the 
requirements of Section 502 - Structural Concrete, Class A. 
 
The slabs shall be precast to the dimension shown on the plans and cross section and in 
accordance with the Standard Detail plans for Concrete Sidewalk Slab.  The surface shall be 
finished with a float finish in accordance with Subsection 502.14(c).  Lift devices of sufficient 
strength to hold the slab while suspended from cables shall be cast into the top or back of the 
slab. 
 
712.38 Stone Slab  Stone slabs shall be of granite from an acceptable source, hard, durable, 
predominantly gray in color, free from seams which impair the structural integrity and be of 
smooth splitting character.  Natural color variations characteristic of the deposit will be 
permitted.  Exposed surfaces shall be free from drill holes or indications of drill holes.  The 
granite slabs in any one section of backslope must be all the same finish. 
 
The granite slabs shall be scabble dressed or sawed to an approximately true plane having no 
projections or depressions over 13 mm [½ in] under a 600 mm [2 ft] straightedge or over 25 
mm [1 in] under a 1200 mm [4 ft] straightedge.  The arris at the intersection of the top surface 
and exposed front face shall be pitched so that the arris line is uniform throughout the length of 
the installed slabs.  The sides shall be square to the exposed face unless the slabs are to be set 
on a radius or other special condition which requires that the joints be cut to fit, but in any case 
shall be so finished that when the stones are placed side by side no space more than 20 mm 
[3/4 in] shall show in the joint for the full exposed height. 
 
Liftpin holes in all sides will be allowed except on the exposed face. 
 

SPECIAL PROVISION SECTION 717 
ROADSIDE IMPROVEMENT MATERIAL 

 
717.05 Mulch Binder.  Change the third sentence to read as follows: 
 
“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 lb/unit].” 
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SPECIAL PROVISION 
SECTION 203 

EXCAVATION AND EMBANKMENT 
(CONTAMINATED SOIL AND GROUNDWATER MANAGEMENT) 

 
 
  General.     The work under this specification, shall be performed in conformance 
with the procedures and requirements described herein for the following activities:  
contaminated soil handling, reuse, temporary stockpiling, transportation, storage and 
disposal and contaminated water handling, storage, treatment, and disposal.  This 
specification also addresses contaminated soil location, identification and classification.  
The intent of this specification is to ensure that any contaminated soil and/or water 
encountered during construction will be managed in a manner that protects worker health 
and safety, public welfare and the environment. 
 
         

Environmental Site Conditions.  The Maine Department of Transportation’s 
Environmental Office (MDOT’s-ENV.) has conducted a series of site assessments related 
to the Lewiston, Lincoln Street Roadway Improvement Project.   An Phase I Initial Site 
Assessment for the project area was completed to obtain a general understanding of the 
environmental conditions in the project area.  Data garnered from this assessment was 
used to design a Phase II Detailed Site Assessment for the project area.  The primary 
focus of the assessments was to evaluate the type and extent of subsurface contamination 
along the project corridor.  The Phase I Initial Site Assessment included a review of 
relevant Maine Department of Environmental Protection’s (MDEP’s) and Environmental 
Protection Agency’s (EPA’s) databases and field reconnaissance of the project area.  
Underground utility representatives and other knowledgeable individuals were also 
queried for further information regarding environmental conditions within the project 
area.  During Phase II, test borings were advanced along the project’s length for 
investigative purposes.  During the advancement of these borings, two areas with 
petroleum-impacted soil were identified and their aerial extent estimated through the use 
of a photo-ionization detector (PID).  A PID was used to test soil boring grab samples for 
volatile organic compound (VOC) concentrations indicative of petroleum products and 
other contaminants. (See Identified Areas Of Contamination below).  Some samples for 
laboratory testing were taken to further aid in evaluating subsurface conditions.  The 
results of these investigations are available for review from the Hydrogeologist at 
MDOT’s Environmental Office in Winthrop (207-624-3100).   
 
  



Identified Area of Contamination.     The subsurface explorations advanced in the 
Phase II portion of the Detailed Site Assessment identified two areas of soil 
contamination.   

 
The first area, designated Area A is defined as along Lincoln Street, in front of 

Labadie’s Bakery (corresponding approximately with MDOT survey stations  10+530 to 
10+560, right of centerline). Within Area A, poly-bag field samples tested with a PID 
ranged from 0 ppm isobutylene to 1300 ppm isobutylene.  Soil contamination in Area A is likely 
related to the past use and storage of petroleum products.  A soil sample taken from 
boring ENV-2 (station 10+542, 1.8 meters (m) right of centerline, 2.13 m-2.90 m below 
ground surface) was laboratory tested for gasoline range organics (GRO), volatile 
organics, semi-volatile organics and total lead.  The ENV-2 soil sample had a laboratory 
reported GRO concentration of 1100 ppm suggesting gasoline contamination. GRO at 
these concentrations define the soil as petroleum contaminated special waste per State 
remedial guidelines requiring special handling and/or disposal/treatment during 
construction.  Reported volatile, semi-volatile and total lead concentrations were 
interpreted as inconsequential. 

 
A second area of contamination was identified in a region immediately adjacent to 

the planned construction zone.  This area is not scheduled for reconstruction.  Dark, 
mildly odoriferous soil was unearthed in a boring at station 10+225, 6.5 m right of 
centerline, approximately 1.98 meters below ground surface.  PID poly-bag field-testing 
of this soil proved negative with regard to volatile organics.  A sample was submitted for 
laboratory testing of GRO, volatile and semi-volatile organics and total lead.  The 
laboratory reported GRO concentration in the soil was determined to be 13 ppm. GRO at 
this concentration defines the soil as petroleum contaminated special waste per State 
remedial action guidelines requiring special handling and/or disposal/treatment during 
construction.  Volatile, semi-volatile and total lead concentrations reported were 
interpreted as inconsequential.  Soils similar to those found in this area could conceivably 
be found in other locations along the proposed project reconstruction zone.  No 
discolored, odoriferous soils shall be removed from the project without first undergoing 
screening to ensure that they are properly managed.   
 
                                                                                                                                                                              
  Identifying and Screening Contaminated Soil and Groundwater.     Within the 
contaminated section designated Area A, and any other previously undefined area 
discovered during construction, excavated soils will be classified by the Engineer (or an 
MDOT-ENV representative) based on their visual and olfactory evidence of 
contamination and by photo-ionization detector (PID) field screening.  Field screening 
with a PID shall be performed according to the MDEP “Jar/Poly Bag Headspace 
Technique” contained in Appendix Q of Regulations for Registration, Installation, 
Operation and Closure of Underground Oil Storage Facilities, Chapter 691 (MDEP 
12/24/96) and using MDEP’s May 1995 calibration set-points.  
 

The excavated soils shall be classified as Group 1, Group 2, or Group, 3.   
 



Group 1 soils shall have PID headspace readings of less than 20-ppm.  
 

Group 2 soils shall have PID field screening measurements indicating VOC                              
concentrations greater than 20 ppm and less than or equal to 1000 ppm and 
contain no “petroleum saturated” soils or free-phase petroleum product.   

 
Group 3  soils shall have PID field screening measurements greater than 1000 
ppm or be “petroleum saturated.”  Analysis to determine “petroleum                            
saturation” shall be performed according to MDEP guidance in Procedural                              
Guidelines for Establishing Standards for Remediation of Oil Contaminated Soil                          
and Ground Water in Maine (MDEP, 1/11/95. 

 
 

Handling and Disposition of Soil Materials.      Within identified Area A and any 
other previously undefined area of contamination, soil material excavated during 
construction shall be handled as follows: 
                                           

Group 1 soils are not considered contaminated.  Thus, special handling and 
disposal are not required for Group 1 soils. 
 
Group 2 soils shall be placed back into the their excavation/trench section of 
origin.  The Contractor shall make every attempt to side cast any Group 2 soils 
next to their excavation site. Upon completion of the given constructional feature, 
the Group 2 soils shall be placed back into the excavation.  Group 2 materials not 
handled in this manner shall be considered Surplus Group 2 soils.  Surplus Group 
2 soils must be disposed of or treated at a facility licensed by the MDEP to accept 
petroleum contaminated special waste.  The Contractor shall arrange and 
undertake disposal of all Surplus Group 2 soils at the nearest landfill or treatment 
facility licensed to accept petroleum contaminated special waste.  The Contractor 
is solely responsible for obtaining the associated permits and approvals for the 
disposal or treatment of the Surplus Group 2 soils from all relevant Municipal, 
State and Federal agencies at no additional cost to the State.  Notification shall be 
given to the Engineer once approval is granted for the acceptance of this material 
at the off site facility.  No removal of Surplus Group 2 soils from the project shall 
occur without prior approval by the Engineer.  If any Surplus Group 2 soils 
cannot be transported to the pre-approved, properly licensed facility within 8 
hours of their excavation, they must be placed in a Temporary Secure Stockpile 
Area somewhere within the project limits (See Temporary Secured Stockpile Area 
below). 

 
Group 3 soils are highly contaminated and must be disposed of or treated at a 
facility licensed by the MDEP to accept petroleum contaminated special waste.  
The Contractor shall arrange and undertake disposal of all Group 3 soils at the 
nearest landfill or treatment facility licensed to accept petroleum contaminated 
special waste.  The Contractor is solely responsible for obtaining the associated 
permits and approvals for the disposal or treatment of the Group 3 soils from all 



relevant Municipal, State, and Federal agencies at no additional cost to the State.  
Notification shall be given to the Engineer once approval is granted for the 
acceptance of this material at the off site facility.  No removal of Group 3 soils 
from the project shall occur without prior approval by the Engineer.  If any Group 
3 soils cannot be transported to the pre-approved, properly licensed facility within 
8 hours of their excavation, they must be placed in a Temporary Secure Stockpile 
Area somewhere within the project limits (See Temporary Secured Stockpile Area 
below). 

 
The Engineer is responsible for signing all manifests required to transport and 

dispose of contaminated soil.   
 

Temporary Secured Stockpile Area.   Direct transport of Surplus Group 2 or 
Group 3 soils to a pre-approved management facility is recommended.  However, should 
the Contractor temporarily store any Surplus Group 2 or Group 3 soils at the site for more 
than 8 hours following excavation, they must be placed into a properly constructed 
Temporary Secured Stockpile Area.  The Temporary Secured Stockpile Area must be 
constructed as defined herein and must be approved by the Engineer prior to its use.    
  

The Contractor shall install a continuous one-foot (0.30 m) high compacted soil 
berm around the Temporary Secured Stockpile.  The Temporary Secured Stockpile shall 
be placed on a liner of 20-mil polyethylene and securely covered with 20-mil 
polyethylene.  The polyethylene liner and cover shall be placed over the soil berm and be 
installed to ensure that precipitation water drains directly to the outside of the berm 
perimeter while leachate from the contaminated soil is retained within the stockpile.  The 
Temporary Secured Stockpile and soil berm shall be enclosed within a perimeter of 
concrete Jersey barriers or wooden barricades.  The area within the Jersey barriers (or 
wooden barricades) shall be identified as a "restricted area" to prevent unauthorized 
access to the contaminated soils.  
 
 Temporary Secured Stockpile Area - Materials. 
 

A.   Polyethylene.  Polyethylene used for liner and cover in the Temporary Secured 
Stockpile Area shall have a minimum of 20-mil thickness and shall meet the 
requirements of ASTM D3020. 

 
B.   Common Borrow.  Fill used in the construction of the Temporary Secured 

Stockpile Area soil berm shall consist of Common Borrow and meet the 
requirements of Section 703.18 

 
C.   Concrete Barriers or Wooden Barricades.  Concrete barriers or Wooden 

Barricades to form the sides of the Temporary Secured Stockpile Area shall meet 
the requirements of Section 526 or 652.05. 

 
 



 Health and Safety/Right-to-Know.   Contractors and Subcontractors are required 
to notify their workers of the history of the site and contamination that may be present 
and to be alert for evidence of contaminated soil and groundwater.  The Contractor shall 
notify the Engineer before commencing any excavation in the area of contamination 
defined as: 
  

• Area A:  Along Lincoln Street, in front of Labadies Bakery, from approximately 
Station 10+530 to Station 10+560, right of the roadway centerline                                                         

 
     The Contractor shall prepare a site specific Health and Safety Plan (HASP) for its 
workers and subcontractors who may work in the contaminated area(s) of the site.  A 
Qualified Health and Safety Professional shall complete the HASP.  The Qualified Health 
and Safety Professional will be an expert in field implementation of the following federal 
regulations: 
 

29 CFR 1910.120 or   Hazardous Waste Operations and 
29 CFR 1926.65         Emergency Response 
 
29 CFR 1910.134       Respiratory Protection 
 
29 CFR 1926.650       Subpart D - Excavations 
 
29 CFR 1926.651       General Requirements 
 
29 CFR 1926.652       Requirements for Protective Systems 

 
The Contractor shall designate a Hazardous Waste Operations “Competent 

Person” to provide direct on-site supervision plus health and safety monitoring for work 
in the contaminated sections.  The Competent Person shall have certified training and 
experience in field implementation of the aforementioned regulations.   
 

Workers and subcontractors working in the contaminated area(s) of the site shall 
be trained in Health and Safety procedures according to the OSHA regulations for 
Hazardous Waste Operations and Emergency Response, be current in their annual OSHA 
refresher course and be medically monitored in compliance with these OSHA regulations. 
 

Work inside contaminated trench sections may be subject to OSHA's permit-
required confined space regulations under 29 CFR 1910.146.  
 
 

Submittals.  The Contractor shall submit a site specific Health and Safety Plan 
(HASP) to the Engineer at least two weeks in advance of any excavation work on the 
project.   
 
  



Health and Safety Monitoring.  Within the contaminated areas of the project, the 
Contractor’s designated Competent Person shall monitor the worker breathing zone for 
those constituents specified in the Contractor’s HASP.   The Contractor shall provide all 
required health and safety monitoring equipment. 
 
 

Trench and Underdrain/Stormdrain Design in Contaminated Sections.   Drainage 
construction within Area A and any other previously undefined area of contamination 
discovered during construction shall be completed using solid Option III, non-perforated 
culvert pipe instead of perforated underdrain pipe.  This will help prevent the infiltration 
and transportation of potentially contaminated groundwater and vapors within the 
underdrain/stormdrain system.  The Contractor may backfill around the pipe and trenches 
in this section with contaminated native soils that are excavated from the trench (or they 
may chose to have the contaminated soils taken to the nearest facility licensed by the 
MDEP to accept such contaminated soil).  Backfilling of the trench shall be in 
accordance with Section 206.03.  All stones larger than 75 mm (3 inches), frozen lumps, 
dry chunks of clay, or any other objectionable matter shall be removed before backfilling.   
 

Seepage control dikes (SCD) shall be installed about every 20 m along the  
underdrain/storm drain system trenches in the area of soil contamination, including a 20 
m buffer at each end.  Within Area A, the area of concentrated soil contamination is 
anticipated between Stations 10+530 to 10+560, right of centerline hence the SCD 
centers should fall at approximately Stations10+510, 10+530, 10+550 and 10+570, right 
of centerline plus on both sides of any utility trenches that intersect the drainage trench 
between Stations 10+530 and 10+560.   
 
  The seepage control dikes shall consist of a mineral clay material with a liquid 
limit of equal to or greater than 24 and a natural moisture content of at least 20 % .  The 
clay should be placed in dry excavations in 150 mm (6 inch) maximum, thick lifts and 
compacted to 90% of the maximum dry unit weight as determined by AASHTO T99 
(Standard Proctor).   The seepage control dikes shall be 1.5 meters (5 feet) long, be in 
intimate contact with the trench floor, trench walls, and circumference of the pipe and 
extend up to the bottom of the road base.  The excavated existing road base or similar 
material may be placed on top of the seepage control dikes. The Contractor shall take 
care to ensure that no voids or uncompacted soil is left beside or beneath the Option III 
culvert pipe. 
 
 

Dewatering.  Groundwater may be encountered during excavation of the 
underdrain/stormdrain system trenches within Area A.  Its removal may be necessary to 
complete work.  If so, it will be treated as “contaminated” water.  The Contractor shall 
inform the Engineer before any dewatering commences.  The “contaminated” water shall 
be pumped into a temporary holding tank(s).  The Contractor will be responsible for the 
procurement of any holding tank(s).  Any testing, treatment and/or disposal of the stored, 
contaminated, water shall be undertaken by the Contractor in accordance with applicable 
Federal, State and local regulatory requirements.   



 
 
  On-Site Water Storage Tanks - Materials.   If dewatering within any contaminated 
area becomes necessary the holding tanks used for temporary storage of contaminated 
water pumped from excavations shall be contamination-free and have a minimum 
capacity of 7,500 liters (2,000 gallons). 
 
 
  Dust Control.   The Contractor shall employ dust control measures to minimize 
the creation of airborne dust during construction in the potentially contaminated area(s).  
As a minimum, standard dust control techniques shall be employed where heavy 
equipment and the public will be traveling.  These may include techniques such as 
watering-down the site or spreading hygroscopic salts. 
 
 

Unanticipated Contamination.   If the Contractor encounters previously 
undiscovered contamination or potentially hazardous conditions related to contamination, 
the Contractor shall immediately suspend work and secure the area.  The contractor will 
then promptly notify the Engineer.  These potentially hazardous conditions include, but 
are not limited to, buried containers, drums, tanks, “oil saturated soils”, strong odors or 
the presence of petroleum sufficient to cause a sheen on the groundwater.  The area of 
potential hazard shall be secured to minimize health risks to workers and the public and 
to prevent a release of contaminants into the environment.  The source of the suspected 
contamination will be evaluated by the Engineer (or MDOT’s-ENV representative).  As 
appropriate, the Engineer will notify the Maine Department of Environmental 
Protection’s Response Services in Portland and MDOT’s Environmental Office.  The Fire 
Department for the City of Lewiston plus the Maine Fire Marshall’s Office must also be 
notified prior to removal of buried storage tanks and associated piping.  The Contractor 
will evaluate the impact of the hazard on construction, amend the HASP if necessary, and 
with the Engineer’s approval recommence work in accordance with the procedures of this 
Special Provision.   
 
 

Method of Measurement.  There will be no measurement for identification and 
environmental screening of contaminated soil material (this will be done by the Engineer 
or MDOT-ENV representative).   

Measurement for the development of a Health and Safety Plan (HASP) and 
providing health and safety equipment and personnel shall be by lump sum. 

 
Measurement of the treatment or disposal of Surplus Group 2 and all Group 3 

soils will be by the Mega Gram of Special Excavation.   

There will be no measurement for construction of a Temporary Secured Stockpile 
Area.  Construction of a Temporary Secured Stockpile Area, if necessary, is considered 
incidental to project construction.  There will be no measurement for hauling Surplus 
Group 2 material or Group 3 soils to the Temporary Secure Stockpile area or placement 



and removal of Surplus Group 2 or Group 3 soils in or out of the Temporary Secure 
Stockpile area.  All hauling and any subsequent management/placement of contaminated 
soils are considered incidental to project construction. 

 There will be no measurement for additional laboratory testing of contaminated 
soil that is required by the landfill or treatment facility.  Testing is incidental to the 
disposal of Special Excavation. 

There will be no measurement for installation of the seepage control dikes.  The 
seepage control dikes are considered incidental to installation of the underdrain/storm 
water drainage system.   

 Measurement for the following items shall be according to Subsection 109:04 
(“Change Order”/Force Account):  any necessary contaminated water holding tank(s); 
and treatment or disposal of any contaminated ground water. 

 

Basis of Payment.  There will be no payment for the identification and 
environmental screening of contaminated soil material (this will be done by the Engineer 
or MDOT-ENV representative).   

Payment for the development of a Health and Safety Plan (HASP) and providing 
health and safety equipment and personnel shall be by the lump sum 

 
Payment for disposal or treatment of contaminated Surplus Group 2 and all Group 

3 soils at a MDEP licensed facility shall be by the Mega Gram of Special Excavation. 
 
There will be no payment for the construction of the Temporary Secured 

Stockpile Area or hauling/management/placement of contaminated soils to the 
Temporary Secured Stockpile Area.  The Temporary Secured Stockpile Area shall be 
considered incidental to project construction.   
 

Payment for the following items shall be according to Subsection 109:04 
(“Change Order”/Force Account):  any necessary contaminated water holding tank(s); 
and treatment or disposal of any contaminated ground water. 

 
Pay Item                                                                                                                   Pay Unit 
        
 
203.2312  Health and Safety Plan (HASP)      L.S. 
 
203.2333 Disposal/Treatment of Special Excavation    M.G. 
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SPECIAL PROVISION 

SECTION 304 
AGGREGATE BASE AND SUBBASE COURSE 

(Aggregate Subbase) 
 
If the Contractor wishes to route public traffic over the completed aggregate subbase course, 
the course shall be constructed with a minimum 50 mm [2 in] surcharge above the design grade, 
except as described below.  Whenever the surcharge is used, it shall be constructed with 
material meeting the requirements of Section 703.06(b), Type D Aggregate.  Also, whenever, 
the surcharge is used, it shall be placed on all the aggregate subbase course subjected to public 
driveways, sidewalks, approach roads, or the outer portions of the shoulders.  Removal of the 
surcharge shall be followed immediately in succession by the fine grading of the aggregate 
subbase and construction of the next course. 
 
The furnishing, placing, maintaining, and removal of the surcharge will not be paid for directly, 
but will be considered incidental to the Aggregate Subbase Course pay item. 
 
If salvaged bituminous pavement is placed as the top layer of the aggregate subbase course, a 
surcharge is not required. 
 
 



February 11, 2004 
Supersedes December 10, 2003 

 Page 1 of 5 

SPECIAL PROVISION 
SECTION 310 

PLANT MIXED RECYCLED ASPHALT PAVEMENT 
 
310.01 Description  This work shall consist of the removal of all bituminous pavement from the existing roadway, 
hauling the bituminous pavement to an approved location, and processing as per Section 310.020.  The gravel base 
of the existing roadway shall be regarded and compacted to the tolerances shown on the typicals, or as directed by 
the Resident. 
 
All plant mixed recycled asphalt pavement shall be placed in one or more courses on an approved base and in 
accordance with these specifications, and in reasonably close conformity with the lines, grades and thicknesses 
indicated on the plans, or as established by the Resident.  Excess recycled material not used in the PMRAP process 
will become the property and responsibility of the contractor.  

 
MATERIALS 

 
310.020 Composition of Mixture  The mixture shall be composed as directed in the job mix formula. The recycled 
asphalt pavement shall be processed by the Contractor so all material will be no larger than 37.5 mm [1.5 in] and 
stockpiled so as to minimize segregation. The stockpile shall be free of any materials not generally considered to be 
asphalt pavement. If additional material is required, the material will be supplied by the State or acquired from the 
Contractor through the Contract Modification process. 
 
A job mix formula shall be furnished by the Department establishing the percentage of emulsified asphalt cement, 
Portland Cement, aggregate, and water to be used in the mixture. The JMF additive proportions will be verified by 
taking a second recycled material sample once the stockpiles have been constructed.  
 
Emulsion, water, aggregate and Portland Cement shall be added in percentage by weight and verified by tank 
checks done in accordance with the minimum quality control frequencies. Cement additive may be done in dry form 
or introduced as a cement slurry. 
 
310.021 Emulsified Asphalt  The emulsified asphalt shall be grade MS-2, MS-4, CSS-1, or HFMS-2 meeting the 
requirements of Section 702.04 - Emulsified Asphalt. 
 
310.022 Portland Cement  Portland Cement shall be Type I or II meeting the requirements of AASHTO M85. 
 
310.023 Water  Water shall be clean and free from deleterious concentrations of acids, alkalis, salts or other 
organic or chemical substances.   
 
310.024 New Aggregate  New aggregate, if required by the contract or job mix, shall meet the requirements of 
Section 411.02 - Untreated Aggregate Surface Course.  

 
EQUIPMENT 

 
310.030 Mixing Plant  The mixing plant shall be of sufficient capacity and coordinated to adequately handle the 
proposed construction.  Either a continuous pugmill mixer or a continuous drum type mixing plant shall be used.  If a 
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drum mixing plant is used it shall meet the requirements of Section 401.07. The mixing plant shall be capable of 
producing a uniform mixture meeting the requirements of the job mix formula.  
 
310.031 Hauling Equipment  Trucks used for hauling the mixture shall meet the requirements of Section 401.08. 
 
310.032 Bituminous Pavers  Pavers shall meet the requirements of Section 401.09. 
 
310.033 Rollers  Rollers shall meet the requirements of Section 401.10. 
 

CONSTRUCTION REQUIREMENTS 
 
310.040 Mixing  The recycled asphalt pavement shall be delivered to the mixer at a temperature of not less than 
10°C [50°F]. The emulsified asphalt shall meet the mixing temperature requirements listed in Section 702.05 - 
Application Temperatures. Recycled pavement and emulsified asphalt, and cement shall be proportioned and the 
mixing time set to produce a mixture in which uniform distribution of the emulsified asphalt and coating of the 
recycled pavement is obtained. 
 
If a drum type mixing plant is used, the recycled asphalt pavement may be heated prior to being mixed with the 
emulsified asphalt to a temperature not to exceed 90°C [195°F]. 
 
Following mixing, the recycled asphalt pavement material shall be stockpiled and incorporated into the work. The 
material shall not be stockpiled for longer than 24 hours. 
 
310.041 Weather Limitations  The plant mixed recycled asphalt pavement shall be performed when:  
 

a. PM-RAP operations will be allowed between May 15th and September 15th inclusive in Zone 1 - Areas 
north of US Route 2 from Gilead to Bangor and north of Route 9 from Bangor to Calais. PM-RAP will 
be allowed between May 1st and September 30th inclusive in Zone 2 - Areas south of Zone 1 including 
the US Route 2 and Route 9 boundaries. 

b. The atmospheric temperature, as determined by an approved thermometer placed in the shade at the 
recycling location, is 10°C [500F] and rising. 

c. When there is no standing water on the surface. 
d. During generally dry conditions, or when weather conditions are such that proper pulverizing, adding, 

mixing, and curing can be obtained using proper procedures, and when compaction can be 
accomplished as determined by the Resident. 

e. When the surface is not frozen and when overnight temperatures are expected to be above 0°C [320F].  
 
310.042 Spreading and Finishing  The mixture shall be spread and finished in accordance with Section 401.15. 
Total layer thickness greater than 100 mm [4 in] will be placed in 2 lifts. 
 
310.043 Compaction  Compaction of the mixture shall be in accordance with Section 401.16. Rolling may be 
delayed to avoid lateral displacement as directed by the Resident. See also Section 310.051.  
 
310.044 Joints  Joints shall be constructed in accordance with Section 401.17. 
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310.045 Surface Tolerances  The surface tolerances shall be as specified in Section 401.101, except that the 
maximum allowable variation shall be 10 mm [?  in]. The surface tolerance in existing gravel areas covered by 
PMRAP, with no additional gravel, shall be ± 10 mm [?  in]. 

 
TESTING REQUIREMENTS 

 
310.050 Quality Control The Contractor shall operate in accordance with the approved Quality Control Plan 
(QCP) to assure a product meeting the contract requirements.  The QCP shall meet the requirements of Section 
106.6 - Acceptance and this Section.  The Contractor shall not begin recycling operations until the Department 
approves the QCP in writing.   

 
Prior to performing any recycling process, the Department and the Contractor shall hold a Pre-recycle conference 
to discuss the recycling schedule, type and amount of equipment to be used, sequence of operations, and traffic 
control.  A copy of the QC random numbers to be used on the project shall be provided to the Resident.  All field 
and plant supervisors including the responsible onsite recycling process supervisor shall attend this meeting. 

 
The QCP shall address any items that affect the quality of the Recycling Process including, but not limited to, the 
following: 

 
a. JMF(s). 
b. Mixing details, pugmill type, production rates, material processing. 
c. Make and type of paver(s). 
d. Make and type of rollers including weight, weight per inch of steel wheels, and average contact pressure 

for pneumatic tired rollers. 
e. Testing Plan. 
f. Transportation including process for ensuring that truck bodies are clean and free of debris or 

contamination that could adversely affect the finished product, type of release agent used (if required) 
g. Laydown operations including procedures for mix design modification, avoiding recycling and curing in 

inclement weather, material yield monitoring, methods to ensure that segregation is minimized, 
longitudinal joint construction, procedures to determine the maximum rolling and placing speeds based 
on field quality control, and achieving the best possible smoothness. 

h. Methods for protecting the finished product from damage and procedures for any necessary corrective 
action. 

i. Method of grade checks. 
j. Examples of Quality Control forms. 
k. Name, responsibilities, and qualifications of the Responsible onsite Recycling Supervisor experienced 

and knowledgeable with the process. 
l. Method for calibration/verification of density gauge. 
m.  A note that all testing will be done in accordance with AASHTO and MDOT/ACM procedures.  
n. Stockpile procedures including method of moisture control. 

 
The Project Superintendent shall be named in the QCP, and the responsibilities for successful implementation of the 
QCP shall be outlined. 
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The Contractor shall sample, test, and evaluate the PMRAP process in accordance with the following procedures 
and minimum frequencies: 

 
MINIMUM QUALITY CONTROL FREQUENCIES 

 
Test or Action Frequency Test Method 

Density 1 per 300 m [1000 ft] / lane     ASTM  D 2950 
Air Temperature 4 per day at even intervals  

Surface Temperature At the beginning and end of 
each days operation 

 

Yield of all materials (Both the 
daily yield and yield since last 

test) 

 
4 per day at even intervals 

 
 

  
 

The Contractor shall submit all QC test reports and summaries in writing, signed by the appropriate technician, and 
present them to the Department’s onsite representative by 1:00 P.M. on the next working day, except when 
otherwise noted in the QCP due to local restrictions. The Contractor shall make all test results, including randomly 
sampled densities, available to the Department onsite.   

 
The Contractor shall cease recycling operations whenever one of the following occurs: 
 

a.  The computed yield differs from the approved Job Mix Formula by 10% or more.  
b.  The Contractor fails to follow the approved QCP. 
c.   The Contractor fails to achieve 98% density after corrective action has been taken.    
 

Recycling operations shall not resume until the Contactor and the Department agree on the corrective action to be 
taken. 

 
310.051 Test strip  The contractor shall assemble all items of equipment for the recycling operation on the first day 
of the recycling work. The Contractor shall construct a test strip for the project at a location approved by the 
Resident. The test strip section is required to:  
 

a. Demonstrate that the equipment and processes can produce recycled layers to meet the requirements 
specified in these special provisions; 

b. Determine the effect on the grading of the recycled material by varying the forward speed of the paving 
machine; and; 

c. Determine the sequence and manner of rolling necessary to obtain the compaction requirements and 
establish a target TMD. The Contractor and the Department will calibrate their respective gauges at this 
time.  

 
The test strip shall be at least 100 m [300 ft] in length of a full lane-width (or a half-road width). 
 
Full PMRAP production will not begin until an acceptable test strip has been constructed. If a test strip fails to meet 
the requirements of this specification, the Contractor will be required to repair or replace the test strip to the 



February 11, 2004 
Supersedes December 10, 2003 

 Page 5 of 5 

satisfaction of the Resident. Any repairs, replacement, or duplication of the test strip will be at the Contractor’s 
expense. 
Quality Assurance density testing of the recycled material will be performed by the Department using the nuclear 
method.  After the test strip has been placed, it will be rolled as directed until the nuclear density readings show an 
increase in density of less than 16 kg/m³ [1 pcf] for the final four roller passes.  The test strip density will be used as 
the target density for the recycled material. The remaining PMRAP material shall be compacted to a minimum 
density of 98% of the target density as determined in the control section. 

 
ACCEPTANCE TEST FREQUENCY 

 
Property Frequency Test Method 

In-place Density 1 per 600 m [2000 ft] / lane ASTM  D 2950 
 
310.052 Repairs  Repairs and maintenance for the PMRAP layers, during and after the curing period, resulting from 
damage caused by traffic, weather or environmental conditions, or caused by the Contractor’s operations or 
equipment, shall be completed at no additional cost to the Department.  
 
Low areas will be repaired using a hot mix asphalt shim course. Areas up to 25mm [1 in] high can be repaired by 
milling or shimming with hot mix asphalt. Areas higher than 25mm [1 in] will be repaired using a hot mix asphalt 
shim. All repair work will be done with the Resident’s approval at the Contractor’s expense. 
 
310.06 Curing  No new hot mix asphalt pavement or additional layers of PM-RAP shall be placed on the recycled 
asphalt pavement until a curing period of (4) four days has elapsed. The curing period starts once the PM-RAP has 
been placed in the roadway. When weather conditions are unfavorable, the curing period may be extended by the 
Resident. 
 
310.07 Method of Measurement  Plant Mixed Recycled Asphalt Pavement shall be measured by the square meter 
[square yard]. 
 
310.08 Basis of Payment   The accepted quantity of Plant Mixed Recycled Asphalt Pavement will be paid for at the 
contract unit price per square meter [square yard], complete in-place which price will be full compensation for 
furnishing all equipment and labor for removing existing pavement, regrading and compacting existing gravel base, 
processing, mixing, testing, placing, and compacting, excess material relocation, and for all incidentals necessary to 
complete the work.  
 
Payments will be made under: 
  
      Pay Item         Pay Unit 
 
310.23 - 75mm [3 in] Plant Mixed Recycled Asphalt Pavement    Square Meter [yd2] 
310.24 - 100mm [4 in] Plant Mixed Recycled Asphalt Pavement    Square Meter [yd2] 
310.25 - 125mm [5 in] Plant Mixed Recycled Asphalt Pavement    Square Meter [yd2] 
310.26 - 150mm [6 in] Plant Mixed Recycled Asphalt Pavement    Square Meter [yd2] 
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                                     SPECIAL PROVISION       
SECTION 403 

SUPERPAVE HOT MIX ASPHALT OVERLAY 

Desc. of Grad.              Bit Cont.         Total       No. of Comp.             
Course           Design       Item Number      % of Mix        Thick       Layers Notes              

Cedar Street  
Main Line Travelway and Shoulders 

Mill and Overlay 
Wearing 12.5mm  403.208 N/A  40 mm  1      4,8                       

Shim 
Shim    9.5mm  403.211 N/A  variable       1/more          2,4,9,10                     

Lincoln Street 
Mainline Travelway, Parking Areas 

Shoulder, Bikeways, and Turn Lanes 
Wearing 12.5mm  403.208 N/A  40 mm  1      4,8 
Base  19.0mm  403.207 N/A             85 mm        2/more          4,8,11                    

Drives, Sidewalks, Islands,Misc. 
Wearing 9.5mm  403.209 N/A             50 mm         2/more      2,3,9,10,13   

 
COMPLEMENTARY NOTES 

 
2.  The density requirements are waived. 
3.  The design traffic level for mix placed shall be <0.3 million ESALS. 
4.  The design traffic level for mix placed shall be 0.3 to <3 million ESALS 
8.  Section 106.6 Acceptance, (2) Method B. 
9.  Section 106.6 Acceptance, (2) Method C. 
10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used                 
      for this item. 
11. A mixture meeting the gradation of 12.5mm hot mix asphalt may be used at the option of the                  
      contractor. 
13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB          
      content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for             
      PGAB content and gradation may be substituted for this item. A job mix formula shall be               
      submitted to the department for approval. 

 
Tack Coat 

A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item #409.15 shall be applied to any existing 
pavement at a rate of approximately 0.08 L/m², and on milled pavement approximately  0.2 L/m²,  prior 
to placing a new course. A fog coat of emulsified asphalt shall be applied between shim or intermediate 
course and the surface course, at a rate not to exceed 0.08 L/m².    
 
Tack used between new layers of pavement will be paid for at the contract unit price for Item 409.15 
Bituminous Tack Coat.  
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SPECIAL PROVISION 

SECTION 502 
STRUCTURAL CONCRETE 

(QC/QA Acceptance Methods) 
 

CLASS OF 
CONCRETE 

ITEM 
NUMBER 

DESCRIPTION P METHOD 

A 608.01 Portland Cement Concrete Slab on Grade 
Under Interlocking Conc. Pavers 

- C 

     
     
     
     
     
     
     

     
 

P  values listed above reflect the price per cubic meter (yd3) for all pay adjustment 
purposes. 
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SPECIAL PROVISIONS 
SECTION 621 
LANDSCAPE 

(Backfill, Plant Species Specification and Quantities List ) 
 

Plant Pits and Beds 
 
The provisions of Section 621.0019 of the Standard Specifications shall apply with the following 
additions and modifications: 
 
a. Plant Beds: Areas designated as plant beds must have the entire surface cultivated, cleared of 

weeds and be completely covered with mulch or sodded as specified on the Drawings.  The 
top 6” (150mm) of native soil shall be replaced with screened loam (section 615) at the 
Contractor’s expense. 

 
c. Class A Planting:  Material excavated from the pit shall be hauled from the site and disposed 

of in a legal manner.  Backfill around roots shall be as specified in section 621.0024. 
 
Backfill – Class A 
 
The provisions of Section 621.0024 of the Standard Specifications shall apply with the following 
modification: 
 
For all Class A plants backfill shall be of a similar nature and texture to that of the root ball, 
whenever possible.  Otherwise, fill is to be loam.  Loam shall comply with Section 615 – Loam 
requirements. 
 
Plant Species Specification and Quantities List 
 
The following list of items provides the estimated quantities for use on this project. The scientific 
name of the plant material is provided along with the common name in parenthesis. 
 
The contractor shall follow MDOT Standard Specifications, December 2002, for landscape 
materials and installation procedures (sec 621).  
 
The MDOT Landscape Architect or his designee will be available to inspect plant materials and 
stake the location of plant materials at the time of planting. No plants shall be planted which have 
not been inspected by the City Arborist. 
 
All shrubs shall be planted in mulched beds.  
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ITEM NO Description Unit Quantity Total 
621.158 Flowering Crab (50mm-65mm cal)  B&B Ea  19 

 Malus ‘Centurion’ (Centurion Crabapple)  19  
621.201 Md Deciduous Trees (50 mm - 65 mm cal) 

B&B 
Ea  29 

 Prunus ‘Accolade’ (Accolade Cherry)  14  
 Syringa reticulata (Japanese Tree Lilac) 

single stem 
 15  

621.273 Lg Deciduous Trees (50 mm - 65 mm cal) 
B&B 

Ea  43 

 Pyrus calleryana ‘Cleveland Select’ (Callery 
Pear); Strong central leader required 

 2  

 Quercus palustris (Pin Oak)  41  
621.511 Hybrid Rhododendron (450 mm - 600 mm) 

con 
  18 

 Rhododendron ‘PJM Hybrids’ (PJM 
Rhododendron) 

 18  

621.54 Deciduous Shrubs (450 mm - 600 mm ) con Ea  12 
 Euonymus alatus ‘Compacta’ (Winged 

Euonymus) 
 12  

621.80 Establishment Period LS 1 1 
 
 
 
 
 
 
 
 
ATD 
H:\Projects\Lincoln St Lewiston\Administrative\Specifications\special_621.doc 
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SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
 
Approaches  Approach signing shall include the following signs as a minimum. Field conditions may 
warrant the use of additional signs as determined by the Resident. 
  
 Road Work Next x Miles    
 Road Work 500 Feet 
 End Road Work 
 
Work Area  At each work site, signs and channelizing devices shall be used as directed by the 
Resident.  Signs include: 
 

Road Work  xxxx¹       
 One Lane Road Ahead 
 Flagger Sign  
  
Other typical signs include: 
 
 Be Prepared to Stop 

Low Shoulder 
 Bump 
 Pavement Ends 
 
The above lists of Approach signs and Work Area signs are representative of the contract 
requirements.  Other sign legends may be required. 
 
The Contractor shall conduct their operations in such a manner that the roadway will not be restricted 
to one lane for more than 800 m [2,500 ft] at each work area.  Where more than one work area 
restricts traffic to one lane operation, these work areas shall be separated by at least 1.6 km [1 mile] 
of two way operation. 
 
Temporary Centerline  A temporary centerline shall be placed each day on all new pavement to be 
used by traffic.  The temporary centerline, when specified of reflectorized traffic paint, shall conform 
to the standard marking patterns used for permanent markings. 
 
Failure to apply a temporary centerline daily will result in suspension of paving until temporary 
markers are applied to all previously placed pavement.  
 
 
¹ “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary operations as 
directed by the Resident. 









Town: Lewiston 
PIN: 8818.00 
Date: April 9, 2003 

SPECIAL PROVISION 
SECTION 656 

Temporary Soil Erosion and Water Pollution Control 
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The following is added to Section 656 regarding Project Specific Information and Requirements. 
All references to the Maine Department of Transportation Best Management Practices for 
Erosion and Sediment Control (a.k.a. Best Management Practices manual or BMP Manual) are a 
reference to the latest revision of said manual.  The "Table of Contents" of the latest version is 
dated "1/19/00” (available at http://www.state.me.us/mdot/mainhtml/bmp/bmpjan2000.pdf.)  
Procedures specified shall be according to the BMP Manual unless stated otherwise.  
 
Project Specific Information and Requirements 
The following information and requirements apply specifically to this Project. The temporary soil 
erosion and water pollution control measures associated with this work shall be addressed in the 
SEWPCP. 
 

1. Newly disturbed earth shall be mulched by the end of each workday.  Mulch shall be 
maintained on a daily basis. 

2. The SEWPCP shall describe the location and method of temporary erosion and sediment 
control for existing and proposed catch basins, outlet areas and culvert inlets and outlets. 

3. All disturbed ditches shall be stabilized by the end of each workday.  Stabilization shall be 
maintained on a daily basis.  Erosion control blanket shall be installed in the bottoms of all 
ditches except where a stone lining is planned.  Seed shall be applied prior to the placement 
of the blanket. 

4. Dust control items other than those under Standard Specification, Section 637 – Dust 
Control, if applicable, shall be included in the plan. 

5. Permanent slope stabilization measures shall be applied within one week of the last soil 
disturbance. 

6. Permanent seeding shall be done in accordance with Standard Specification, Section 618 - 
Seeding unless the Contract states otherwise. 

7. Demolition debris (including debris from wearing surface removal, saw cut slurry, dust, etc.) 
shall be contained and shall not be allowed to discharge to any resource.  All demolition 
debris shall be disposed of in accordance with Standard Specifications, Section 202.03 
Removing Existing Superstructure, Structural Concrete, Railings, Curbs, Sidewalks and 
Bridges.  Containment and disposal of demolition debris shall be addressed in the 
Contractor's SEWPCP. 

8. After November 1 the Contractor shall use winter stabilization methods, such as Erosion 
Control Mix as specified in Standard Specification, Section 619 - Mulch.  If required, spring 
procedures for permanent stabilization shall also be described in the plan. Use of this product 
for over-winter temporary erosion control will be incidental to the contract and be paid for as 
part of Pay Item 656.75. 
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SPECIAL PROVISION 
SECTION 656 

Temporary Soil Erosion and Water Pollution Control 
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9. A preconstruction field review is mandatory for this project.  The preconstruction field 
review shall take place before commencing any work that involves soil disturbance or 
potential impacts on water quality.  Attendees shall include the Environmental Coordinator, 
the preparer of the SEWPCP, the Construction Manager, and a representative from the 
Department’s ENV Water Resources Unit.   The date and time shall be set by the Contractor 
in consultation with the Construction Manager and ENV Water Resources Unit 
representative. 

 
NOTES: 

1. Delete the last sentence of Section 656.4.4, which reads, “After Final Acceptance of the 
project, the Contractor must submit the log to the Department which will become the 
property of the Department.” 

2. Any and all references to “bark mulch” or “composted bark mix” shall be a reference to “ 
Erosion Control Mix” in accordance with Standard Specification, Section 619 - Mulch. 
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⌧   HISTORIC AND CULTURAL RESOURCES   

 MHPC Historic Resources      N/A      Applicable⌧  Approved   ⌧ 
 MHPC Archeological Resources   N/A      Applicable⌧   Approved   ⌧ 
 Tribal     N/A ⌧     Applicable     Approved    

 

⌧   4(f) and 6(f)   
Section 4(f)             N/A ⌧     Applicable  Approved    

        LAWCON 6(f)            N/A ⌧     Applicable   Approved    
 
⌧   Maine Department of Environmental Protection (MDEP) Site Location of Development 

  N/A ⌧  Applicable  Approved     
 

⌧ Local Zoning, Title 30-A, Section 4325-6. 
Is the project something other than the highway and bridge system, such as a maintenance lot, building/parking facility? Yes 

   No ⌧. If no, the project is exempt.  
If yes, continue. Does the town in which the project is located have a comprehensive plan consistent with  the Growth 
Management Program? Yes    No .  If no, the project is exempt.   

If yes, local zoning ordinances and/or permits are needed.     Approved    
 

⌧ Maine Department of Inland Fisheries and Wildlife (MDIFW)  Essential Habitat 
  Eagle Nest    N/A ⌧ Applicable  Approved   
  Piping Plover    N/A ⌧ Applicable  Approved   
  Roseate Tern    N/A ⌧ Applicable  Approved   
 
 

⌧ Maine Department of Conservation/ Public Lands, Submerged Land Lease 
  N/A ⌧     Applicable  

 
 

⌧  Land Use Regulation Commission (LURC)    ⌧ Not Applicable 
   No  permit     
   Notice        Approved    
   Permit      Approved    

 

⌧  Maine Department of Environmental Protection (MDEP), Natural Resource Protection Act 
   No permit required  ⌧ 
   Exempt   (Must use erosion and sediment control and not block fish passage.) 
   PBR        Approved    
   Tier 1      Approved    
   Tier 2      Approved    
   Tier 3      Approved    

 

⌧  Army Corps of Engineers (ACOE), Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.   
  No permit required  ⌧ 

   Category 1-NR    Approved    
   Category 2    Approved     
   Category 3    Approved   

 

⌧  IN-WATER TIMING RESTRICTIONS:  105 Special Provision    No instream work indicated ⌧ 
Dates instream work is allowed:  

__________________________________________________________________________________________________________________ 
⌧ Special Provision 656, Erosion Control Plan 

*  Boxes marked in red indicate items that are attached and need to be placed in the contract by the Project Manager. 
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⌧   HISTORIC AND CULTURAL RESOURCES   

 MHPC Historic Resources      N/A      Applicable⌧  Approved   ⌧ 
 MHPC Archeological Resources   N/A      Applicable⌧   Approved   ⌧ 
 Advisory  Council on Hist Preservation       N/A ⌧    Applicable  Approved    
 NPS Recordation            N/A ⌧     Applicable  Approved    
 State Recordation    N/A ⌧     Applicable     Approved    

 

⌧   4(f) and 6(f)   
Section 4(f)             N/A ⌧     Applicable  Approved    

        LAWCON 6(f)            N/A ⌧     Applicable   Approved    
 
⌧   Maine Department of Environmental Protection (MDEP) Site Location of Development 

  N/A ⌧  Applicable  Approved     
 

⌧ Local Zoning, Title 30-A, Section 4325-6. 
Is the project something other than the highway and bridge system, such as a maintenance lot, building/parking facility? Yes 

   No ⌧. If no, the project is exempt.  
If yes, continue. Does the town in which the project is located have a comprehensive plan consistent with  the Growth 
Management Program? Yes    No .  If no, the project is exempt.   

If yes, local zoning ordinances and/or permits are needed.     Approved    
 

⌧ Maine Department of Inland Fisheries and Wildlife (MDIFW)  Essential Habitat 
  Eagle Nest    N/A ⌧ Applicable  Approved   
  Piping Plover    N/A ⌧ Applicable  Approved   
  Roseate Tern    N/A ⌧ Applicable  Approved   
 
⌧ United States Fish and Wildlife Service (USFWS), Migratory Bird Act    

  N/A ⌧   Applicable    
 

⌧ Maine Department of Conservation/ Public Lands, Submerged Land Lease 
  N/A ⌧   Applicable  
 

 ⌧ Environmental Protection Agency (EPA), National Pollutant Discharge Elimination System (NPDES) 
  N/A  ⌧     Applicable   NOI Submitted        

 

⌧  Land Use Regulation Commission (LURC)    ⌧ Not Applicable 
   No  permit     
   Notice        Approved    
   Permit      Approved    

 

⌧  Maine Department of Environmental Protection (MDEP), Natural Resource Protection Act 
   No permit required ⌧ 
   Exempt   (Must use erosion and sediment control and not block fish passage.) 
   PBR        Approved    
   Tier 1      Approved    
   Tier 2      Approved    
   Tier 3      Approved    

 

⌧  Army Corps of Engineers (ACOE), Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.    
   No permit required  ⌧ 
   Category 1-NR    Approved    
   Category 2    Approved     
   Category 3    Approved   

 

⌧  IN-WATER TIMING RESTRICTIONS:  105 Special Provision    n/a ⌧ 
Dates instream work is allowed:  

__________________________________________________________________________________________________________________ 
⌧ Special Provision 656, Erosion Control Plan 

*  Boxes marked in red indicate items that are attached and need to be placed in the contract by the Project Manager. 




